
From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc. Kimley-Horn & Associates, Inc.

Attn: Kevin Schanen, P.E. Attn: Jason Lee, P.E.

1920 Wekiva Way, Suite 200 1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411 West Palm Beach, FL.  33411

Ph: (561) 845-0665 Ph: (561) 845-0665

Fax: (561) 863-8175 Fax: (561) 863-8175

Project(s): Townwide Overhead Utility Undergrounding - Phase 4 - South

A6 Wastewater Pump Station Improvements

Plans: Based On Bid Set Plans/Specifications BCI Dated April 5, 2021

Based On Bid Set Plans/Specifications BCI Dated May 4, 2021

Location: Town of Palm Beach

Proposal Date: 7/12/2021; Rev. 7/26/21

Guaranteed Maximum price for Phase 4 - South - Overhead Utility Undergrounding 8,803,506.00$                   

Guaranteed Maximum price for A6 Wastewater Pump Station Improvements 1,906,326.00$                   

Guaranteed Maximum price for Phase 5 South Infrastructure 163,350.00$                      

10,873,182.00$          Total Guaranteed Maximum Price 

Town of Palm Beach

Townwide Overhead Utility Undergrounding

Phase 4 - South

Guaranteed Maximum Price

Complete Plan Log(s) Attached



From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Jason Lee, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: A6 Wastewater Pump Station Improvements

Plans: Based On Bid Set Plans/Specifications BCI Dated May 4, 2021

Complete Plan Log Attached

Location: Town of Palm Beach

Proposal Date: 7/12/2021; Rev. 7/26/21

Direct Construction Costs: 1,598,600.00$                   

General Conditions 82,596.52$                        

Project Management 95,130.00$                        

Profit 129,999.48$                      

1,906,326.00$            A6 Wastewater Pump Station Improvements GMP

Town of Palm Beach

A6 Wastewater Pump Station Improvements

Guaranteed Maximum Price



From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Kevin Schanen, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: Townwide Overhead Utility Undergrounding - Phase 4 - South

Plans:

Location: Town of Palm Beach

Proposal Date: 7/12/2021; Rev. 7/26/21

Direct Construction Costs: 6,754,781.05$                   

General Conditions 577,533.95$                      

Project Management 924,054.00$                      

Profit 547,137.00$                      

8,803,506.00$            

163,350.00$               Phase 5 South Infrastructure GMP

Phase 4 South - Townwide Overhead Utility Undergrounding GMP

Town of Palm Beach

Townwide Overhead Utility Undergrounding

Phase 4 - South 

Guaranteed Maximum Price

Complete Plan Log Attached
Based On Bid Set Plans/Specifications BCI Dated April 5, 2021



Town of Palm Beach
A6 Wastewater Pump Station Improvements EA - Each SF - Square Foot

E/D - Each Day SY - Square Yard

DAY - Daily TCY - Truck Cubic Yard

Prepared by Burkhardt Construction, Inc. LS - Lump Sum ALL - Allowance

ROL - Rolls

LF - Lineal Foot

    

Item Description Quantity U/M Unit Price Amount Labor Equipment Material Subcontractor General/Rental Subtotal

  

A6 Wastewater Pump Station Improvements $1,598,600.00

MOBILIZATION / DEMOBILIZATION / GENERAL CONDITIONS 1 LS $50,000.00 50,000.00$                    MLCI 50,000 50000

BY-PASS PUMPING 1 LS $224,000.00 224,000.00$                  MLCI 224000 224000

DEMOLITION OF EXISTING 1 LS $85,000.00 85,000.00$                    MLCI 85000 85000

PUMP STATION RENOVATIONS 1 LS $198,000.00 198,000.00$                  MLCI 198000 198000

GENERATOR / FUEL TANK / FUEL PIPING 1 LS $279,000.00 279,000.00$                  MLCI 279000 279000

VENTILATION SYSTEM 1 LS $88,000.00 88,000.00$                    MLCI 88000 88000

MODIFIED BITUMEN ROOF 1 LS $36,000.00 36,000.00$                    MLCI 36000 36000

RE-WIRE PUMPS TO 480V - 3 PHASE 1 LS $67,200.00 67,200.00$                    MLCI 67200 67200

ELECTRICAL AND CONTROLS 1 LS $564,800.00 564,800.00$                  MLCI 564800 564800

SITE RESTORATION 1 LS $6,600.00 6,600.00$                      MLCI 6600 6600

Labor Equipment Material Subcontractor General/Rental Subtotal

$1,598,600.00 0 0 0 1598600 0 1598600

LEGEND FOR ABBREVIATIONS

A6 Wastewater Pump Station Improvements Direct Construction Cost Total

Direct Construction Costs

DIRECT COST



Town of Palm Beach
Phase 4 South - Overhead Utility Undergrounding EA - Each SF - Square Foot

Direct Construction Costs; Revised 7/26/21 E/D - Each Day SY - Square Yard

DAY - Daily TCY - Truck Cubic Yard

LS - Lump Sum ALL - Allowance

Prepared by Burkhardt Construction, Inc. ROL - Rolls NIC - Not in Contract

LF - Lineal Foot

    

Item Description Quantity U/M Unit Price Amount Labor Equipment Material Subcontractor General/Rental Subtotal

  

FPL - ATT - COMCAST OVERHEAD UTILITY UNDERGROUNDING $6,754,781.05

GENERAL REQUIREMENTS (ALLOWANCE)

SITE CLEANING, DEBRIS REMOVAL, TREE PROTECTION, SPECIALTY SIGNAGE 1 ALL $40,000.00 40,000.00$                    ALLOW 40000 40000

CONCRETE RESTORATION AFTER POLE REMOVAL 1 ALL $20,000.00 20,000.00$                    ALLOW 20000 20000

ALLOWANCE FOR SURVEY RE-STAKING 1 ALL $10,000.00 10,000.00$                    ALLOW 10000 10000

OFF DUTY POLICE OFFICERS NIC

TEMPORARY STREET LIGHTING NIC

UNDERGROUNDING OF FPL - COMCAST - ATT

UNDERGROUNDING OF UTILITIES 1 LS $6,595,331.05 6,595,331.05$               WILCO 6595331.05 6595331.05

NIGHT MASTER CONTROLLERS (PER C9.01 & 9.02) 1 LS $54,450.00 54,450.00$                    WILCO 54450 54450

PROPOSED LANDSCAPING AT TRANSFORMERS 1 ALL $35,000.00 35,000.00$                    ALLOW 35000 35000

FPL BINDING COST ESTIMATE AND INSTALLATION FEES BY OTHERS

COMCAST INSTALLATION FEES BY OTHERS

ATT INSTALLATION FEES BY OTHERS

Labor Equipment Material Subcontractor General/Rental Subtotal

$6,754,781.05 0 0 0 6684781.05 70000 6754781.05Townwide Overhead Utility Undergrounding - Phase 4 South Total Direct Construction Costs

LEGEND FOR ABBREVIATIONS

DIRECT COST



Town of Palm Beach
Townwide Overhead Utility Undergrounding

Phase IV - South 

Schedule of Values

Prepared by Burkhardt Construction, Inc.

  

Item Description Quantity U/M Unit Price Amount

$6,595,331.05

MISCELLANEOUS ITEMS $1,661,040.00

NPDES WEEKLY REPORTING 0 EA BY OTHERS

NPDES SET UP & MAINTENANCE 1 LS $30,000.00 30,000.00$               

PERFORMANCE & PAYMENT BONDS 1 LS $32,650.00 32,650.00$               

MAINTENANCE OF TRAFFIC INCL FLAGMEN 1 LS $450,000.00 450,000.00$             

SAWCUT EXISTING ASPHALT PAVEMENT 30 LF $20.00 600.00$                    

REMOVE EXISTING ASPHALT PAVEMENT 200 SF $22.00 4,400.00$                 

SAWCUT EXISTING CONCRETE 65 LF $20.00 1,300.00$                 

REMOVE & DISPOSE OF EXISTING CONCRETE BIKE PAD 127 SF $25.00 3,175.00$                 

REMOVED & DISPOSE OF EXISTING CONCRETE CURB 115 LF $40.00 4,600.00$                 

REMOVE & DISPOSE OF EXISTING CONCRETE SIDEWALK 60 SF $25.00 1,500.00$                 

CONCRETE SIDEWALK REDUCTION PER PLAN SHEET C8.04 DETAIL 35 EA $1,750.00 61,250.00$               

SAWCUT / REMOVE ASPHALT / EXCAVATE /SUBGRADE / COMPACT CURB 
PAD / INSTALL "D" CURB

340 LF $120.00 40,800.00$               

RECONSTRUCT RETAINING WALL COMPLETE PER ENLARGED DETAIL 
SHOWN ON PLAN SHEET C3.12 / PAINT TO MATCH EXISTING WALL

25 LF $450.00 11,250.00$               

SAW CUT/REMOVE/DISPOSE OF EXISTING CONCRETE PAD / DRIVEWAY 2 EA $1,950.00 3,900.00$                 

REMOVE / DISPOSE OF EXISTING FENCE 130 LF $10.00 1,300.00$                 

CONSTRUCT 6' WIDE WOOD GATE IN EXISTING FENCE/PAINT TO MATCH 
EXISTING

1 EA $3,500.00 3,500.00$                 

REMOVE EXISTING FENCE ENCLOSURE / FURNISH & INSTALL 6' TALL WOOD 
SHADOWBOX FENCE ENCLOSURE SHOWN ON PLAN SHEET C3.04 / PROVIDE 
1 EA. 8'-WIDE DOUBLE GATE CENTERED ON SWITCHING SPACE OF 3 PHASE 
TRANSFORMER & 2-EACH 4'-SINGLE GATES CENTERED ON THE SWITCHING 
SPACE OF EACH SINGLE PHASE TRANSFORMER

1 LS $8,500.00 8,500.00$                 

CONSTRUCT 3' CHAIN LINK FENCE AT TRANSFORMER LOCATION (PLAN 
SHEET C3.12)

1 LS $1,500.00 1,500.00$                 

RESTORE EXISTING EXFILTRATION TRENCH AS REQUIRED PER TOWN 
RECORDS  / PLAN SHEET C3.00

ELIMINATED $0.00

RELOCATE EXISTING PATHWAY LIGHT 1 EA $950.00 950.00$                    

RELOCATE EXISTING GAS MAIN / COORDINATE WITH FPU 0 LF BY OTHERS

REMOVE EXISTING ABANDONDED GAS SERVICE 0 LF BY OTHERS

FURNISH AND INSTALL REMOVABLE BOLLARDS 76 EA $1,500.00 114,000.00$             

FURNISH & INSTALL FIXED BOLLARDS 28 EA $1,000.00 28,000.00$               

FURNISH AND INSTALL 5" FIXED BOLLARDS 5 EA $1,200.00 6,000.00$                 

REMOVE AND REINSTALL BIKE RACK 1 EA $4,000.00 4,000.00$                 

REMOVE EXISTING TREES 17 EA $500.00 8,500.00$                 

REMOVE EXISTING HEDGE 46 LF $25.00 1,150.00$                 

REMOVE EXISTING VEGETATION 10 LF $25.00 250.00$                    

REMOVE EXISTING SHRUB & LANDSCAPING / INSTALL 8" CRUSHED 
CONCRETE / GRADE / COMPACT / PAVE WITH 1-1/2" TYPE S-3 ASPHALT

354 SF $35.00 12,390.00$               

MODIFY EXISTING SHEET PILE (135 CHILEAN AVE) 1 LS $650.00 650.00$                    

RELOCATE EXISTING BACKFLOW PREVENTERS (135 CHILEAN AVE) 2 EA $1,600.00 3,200.00$                 

ENCASE EXISTING SANITARY SEWER IN CONCRETE 60 LF $55.00 3,300.00$                 

EXISTING CAMERA AND POLE TO BE RELOCATED OUTSIDE OF 
TRANSFORMER CLEAR SPACE (PLAN SHEET C3.14)

1 LS $1,750.00 1,750.00$                 

Submitted By:

Wilco Electrical, LLC

0

0

0

0

UNDERGROUNDING OF FRANCHISE UTILITIES (FPL, COMCAST, ATT)

 

0
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Item Description Quantity U/M Unit Price Amount
 

REMOVE / RELOCATE / REINSTALL EXISTING SIGNAGE 4 EA $650.00 2,600.00$                 

REMOVE  / RELOCATE / REINSTALL EXISTING STREET LIGHT OUT OF 
SWITCHING SPACE (PLAN SHEET C3.16)

1 EA $4,300.00 4,300.00$                 

STRIPE EXISTING PARK SPACE (350 S. COUNTY ROAD-SHEET C3.11) 35 LF $25.00 875.00$                    

REMOVE EXISTING BROKEN CMU WALL (201 WORTH-SHEET C3.04) 1 LS $3,900.00 3,900.00$                 

LOAD/HAUL/DISPOSE OF SURPLUS FILL 1 LS $65,000.00 65,000.00$               

REMOVE / CLEAR / GRUB / DISPOSE OF EXISTING VEGETATION / TREES TO 
FACILITATE INSTALLATION OF PRIVATE UTILITY CONDUITS & EQUIPMENT

1 LS
$150,000.00 150,000.00$             

PERMANENT ROADWAY TRENCH / BORE PIT / HANDHOLE RESTORATION 
INCLUDING LINE STRIPING

1 LS $590,000.00 590,000.00$             

FPL 3,305,595.34$          

INSTALL FPL FURNISHED  1PN1C 624 LF $18.64 11,631.36$               

INSTALL FPL FURNISHED  2PN2C 1833 LF $20.70 37,943.10$               

INSTALL FPL FURNISHED  3PN1C 140 LF $22.79 3,190.60$                 

INSTALL FPL FURNISHED  3PN3C 11300 LF $22.79 257,527.00$             

INSTALL FPL FURNISHED  4PN4C 1362 LF $24.86 33,859.32$               

INSTALL FPL FURNISHED  5PN5C 105 LF $26.93 2,827.65$                 

INSTALL FPL FURNISHED  6PN6C 6822 LF $29.00 197,838.00$             

INSTALL FPL FURNISHED  9PN7C 53 LF $33.00 1,749.00$                 

INSTALL FPL FURNISHED  9PN9C 46 LF $37.00 1,702.00$                 

INSTALL FPL FURNISHED  18PN18C 5 LF $75.00 375.00$                    

INSTALL FPL FURNISHED  SEC 983 LF $18.64 18,323.12$               

INSTALL FPL FURNISHED  2 SEC 1350 LF $20.72 27,972.00$               

INSTALL FPL FURNISHED  3 SEC 16 LF $22.79 364.64$                    

INSTALL FPL FURNISHED  4 SEC 66 LF $24.86 1,640.76$                 

INSTALL FPL FURNISHED  1-6-SEC 207 LF $33.14 6,859.98$                 

INSTALL FPL FURNISHED  2-5-SEC 10 LF $40.19 401.90$                    

INSTALL FPL FURNISHED  2-6-SEC 122 LF $40.19 4,903.18$                 

INSTALL FPL FURNISHED  SVC 9454 LF $18.64 176,222.56$             

INSTALL FPL FURNISHED  2 SVC 1991 LF $20.72 41,253.52$               

INSTALL FPL FURNISHED  3SVC 301 LF $22.79 6,859.79$                 

INSTALL FPL FURNISHED  4SVC 16 LF $24.86 397.76$                    

INSTALL FPL FURNISHED  FNC 13095 LF $33.14 433,968.30$             

INSTALL FPL FURNISHED  2FNC 1253 LF $40.19 50,358.07$               

INSTALL FPL FURNISHED  3FNC 190 LF $73.33 13,932.70$               

INSTALL FPL FURNISHED  PRIMARY WIRE INCLUDING ALL CONNECTIONS 86046 LF $3.11 267,603.06$             

INSTALL FPL FURNISHED FEEDER WIRE INCLUDING ALL CONNECTIONS 16521 LF $8.29 136,959.09$             

INSTALL FPL FURNISHED, FPL OWNED SERVICE WIRE INCLUDING ALL 

CONNECTIONS,TIE-INS AND INTERCEPTS.

14403 LF $3.05 43,929.15$               

INSTALL FPL FURNISHED, FPL OWNED SECONDARY SERVICE WIRE 

INCLUDING ALL CONNECTIONS,TIE-INS AND INTERCEPTS.

4466 LF $3.05 13,621.30$               

INSTALL FPL FURNISHED PRIMARY SPLICE BOXES IN ASPHALT DRIVEWAY-

PARKING; INCL. ALL NECESSARY CONNECTIONS AND TIE-INS

2 EA $3,200.00 6,400.00$                 

INSTALL FPL FURNISHED PRIMARY SPLICE BOXES IN CONCRETE; INCL. ALL 

NECESSARY CONNECTIONS AND TIE-INS

10 EA $3,200.00 32,000.00$               

INSTALL FPL FURNISHED PRIMARY SPLICE BOXES; INCL. ALL NECESSARY 

CONNECTIONS AND TIE-INS

29 EA $1,553.65 45,055.85$               

INSTALL FPL FURNISHED FEEDER SPLICE BOXES; INCL. ALL NECESSARY 

CONNECTIONS AND TIE-INS

12 EA $2,071.55 24,858.60$               

INSTALL FPL FURNISHED CAPACITOR BANK; INCL. ALL NECESSARY 

CONNECTIONS AND TIE-INS

1 EA $3,600.00 3,600.00$                 

CONNECT CONDUITS TO EXISTING HANDHOLE 11 EA $473.20 5,205.20$                 

REUSE EXISTING HANDHOLE 2 EA $473.20 946.40$                    

REMOVE EXISTING HANDHOLE 2 EA $350.00 700.00$                    

INSTALL FPL FURNISHED 30" HANDHOLES; INCL. ALL NECESSARY 

CONNECTIONS, TIE-INS AND INTERCEPT EXISTING SERVICE

19 EA $262.88 4,994.72$                 

INSTALL FPL FURNISHED 24" HANDHOLES; INCL. ALL NECESSARY 

CONNECTIONS, TIE-INS AND INTERCEPT EXISTING SERVICE

31 EA $262.88 8,149.28$                 
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MURRAY LOGAN CONSTRUCTION, INC. 
General Contractors 

313 65th Trail North 
West Palm Beach, FL. 33413 
TELEPHONE 561-686-3948 

FAX 561-686-7465 
 

QUOTATION 
           DATE: July 9, 2021 
 
TO: Burkhardt Construction, Inc. 
 1400 Alabama Ave 
 West Palm Beach, FL 33401 
  
NAME OF PROJECT:   Town of Palm Beach A-6 Wastewater Pump Station Improvements 
 
LOCATION: Town of Palm Beach   
 
PLANS AND SPECIFICATIONS:  Kimley-Horn and Associates, Inc. Dated December 2020, with no revision. 
Addendums 1 and 2 acknowledged. 
 
PRICE TO FURNISH ALL LABOR, MATERIAL AND EQUIPMENT TO PERFORM THE FOLLOWING: 
 
Rehabilitate the A-6 Wastewater Pump Station as follows: 

1. Mobilize 
2. Furnish and install temporary bypass system. 
3. Remove and dispose the following items: existing electrical gear, existing ventilation system, existing ladder in wet well, 

existing 8” draft tube, existing louvers, existing cooling pipes, existing dry well access grating, existing generator pad, 
existing I-beams, existing handrail, and existing 8” influent pipe. 

4. Remove and turn over to the Town the following items: existing day tank, existing generator battery charger, and existing 
generator. 

5. Abandon in place the following items: fill existing pump out vault with crushed concrete, grout existing cooling well piping, 
and backfill existing cooling well vault with clean fill dirt. 

6. Furnish and install the following items: louvers, stainless steel access grating to dry well, stainless steel ladder into wet well, 
stainless steel handrail in wet well, stainless steel cover plate over existing ventilation pipes in FPL vault, 8” HDPE influent 
piping and bracket, stainless steel pressure transmitter/pressure gauge assembly, and stainless-steel floor and roof support 
system. 

7. Furnish and install new 175kw generator with 700 gallons built in fuel tank and associated piping. 
8. Furnish and install new ventilation system. 
9. Furnish and install new electrical gear and controls. 
10. Rewire existing Flygt pumps from 240volt, 3 phase power to 480volt, 3 phase power. 
11. Remove and replace existing roof. 
12. Repaint electrical room, dry well and exterior of A-6 pump station. 
13. Sand blast and recoat existing ladder and platform in dry well. 
14. Pressure clean, repair spalling concrete and recoat wet well. 
15. Perform start up services on new and rebuilt equipment. 
16. Restore site. 
17. Demobilize. 

 
   Lump Sum Price: $1,598,600.00 

 
Notes: 

1. Prior to decommissioning pump station, the Town must conduct a drawdown test and visual inspection on each of the 
existing pumps to determine their current pumping condition and the physical condition. 

2. MLCI shall perform startup services on all new electrical gear and controls, using commercial power and standby power to 
confirm all electrical gear and controls are working per specifications.  

3. MLCI shall not be responsible for the pumping performance of existing pumps, after the voltage change. 
4. Price for pump voltage change is based on re-using existing pump leads.  
5. Price quoted does not include rehabilitating the existing collection manhole outside of pump station. 
6. MLCI shall not be responsible for isolating the existing force main. 
7. MLCI shall not be responsible for the condition of the existing force main and/or gravity sewer system outside of pump 

station. 
8. Due to the volatile market material & equipment prices are subject to change.  Price increases at time of Contract Award shall 

be passed through to Owner when applicable. 
  
 

BUYERS’ SIGNED ACCEPTANCE CONSTITUTES A BINDING CONTRACT. IN THE EVENT THERE ISANY DEFAULT IN PAYMENT DUE UNDER THIS 
CONTRACT AND THE SAME IS PLACED IN THE HANDS OF AN ATTORNEY FOR COLLECTION, THE PURCHASER AND/OR PURCHASERS HEREBY 
AGREE TO PAY ALL COST OF COLLECTION INCLUDING, BUT NOT LIMITED TO, A REASONABLE ATTORNEY’S FEE. TERMS NET 30 DAYS. 
 
ACCEPTED:       MURRAY LOGAN CONSTRUCTION, INC. 
 
By: ________________________________________  By: ______________________________________________ 
 
Date: _______________________________________  Title: Kurt Kapsos, Secretary/Treasurer  

Marc
Typewritten text
By Marc at 6:45:41 PM, 7/9/2021



7/9/2021 Murray Logan Construction, Inc.

Town of Palm Beach A‐6 Wastewater Pump Station Improvements.

Schedule of Values

Description Quanitity Units Bid Price Total

1. Mob / Demob/General Conditions 1 LS 50,000.00$     50,000.00$        

2. By Pass Pumping  1 LS 224,000.00$   224,000.00$      

3. Demolition of existing 1 LS 85,000.00$     85,000.00$        

4. Pump Station Renovations 1 LS 198,000.00$   198,000.00$      

5. Generator / fuel tank and fuel piping 1 LS 279,000.00$   279,000.00$      

6. Ventilation system 1 LS 88,000.00$     88,000.00$        

7. Modified bitumen roof 1 LS 36,000.00$     36,000.00$        

8. Re‐wire pumps to 480v, 3ph 1 LS 67,200.00$     67,200.00$        

9. Electrical & Controls 1 LS 564,800.00$   564,800.00$      

10. Site Restoration 1 LS 6,600.00$        6,600.00$           

1,598,600.00$   

Marc
Typewritten text
By Marc at 6:45:41 PM, 7/9/2021



  

Item Description Quantity U/M Unit Price Amount
 

INSTALL FPL FURNISHED 48" HANDHOLES; INCL. ALL NECESSARY 

CONNECTIONS, TIE-INS AND INTERCEPT EXISTING SERVICE

3 EA $1,242.92 3,728.76$                 

INSTALL FPL FURNISHED OPEN DELTA TRANSFORMERS / PADS; INCLUDING 

GROUND RODS AND ALL CONNECTIONS

22 EA $2,485.86 54,688.92$               

INSTALL FPL FURNISHED SINGLE PHASE TRANSFORMERS / ON DOUBLE 

STACKED PAD; INCLUDING GROUND RODS AND ALL CONNECTIONS

1 EA $1,545.00 1,545.00$                 

INSTALL FPL FURNISHED SINGLE PHASE TRANSFORMERS / PADS; 

INCLUDING GROUND RODS AND ALL CONNECTIONS

59 EA $1,242.92 73,332.28$               

INSTALL FPL FURNISHED THREE PHASE TRANSFORMERS / PADS; 

INCLUDING GROUND RODS AND ALL CONNECTIONS

10 EA $2,485.86 24,858.60$               

INSTALL FPL FURNISHED VISTA SWITCH CABINETS, CONCRETE PADS, AND 

CHAMBERS; INCL. ALL NECESSARY CONNECTIONS

12 EA $4,660.98 55,931.76$               

INSTALL FPL FURNISHED PME-4 THREE PHASE MOUNTED SWITCH GEAR, 

CONCRETE PADS, AND CHAMBERS; INCL. ALL NECESSARY CONNECTIONS

11 EA $4,660.98 51,270.78$               

INSTALL FPL FURNISHED PME STYLE MOUNTED SWITCH GEAR, CONCRETE 

PADS, AND CHAMBERS; INCL. ALL NECESSARY CONNECTIONS

9 EA $4,660.98 41,948.82$               

INSTALL FPL FURNISHED PME-9 OR PME -11 STYLE MOUNTED SWITCH 

GEAR, CONCRETE PADS, AND CHAMBERS; INCL. ALL NECESSARY 
CONNECTIONS

2 EA $4,660.98 9,321.96$                 

COORDINATE EXACT LOCATION OF MAKE READY POLE AND FEEDER LIMITS 
WITH FPL; POLE TO BE FURNISHED AND INSTALLED BY FPL

4 EA $1,500.00 6,000.00$                 

LOOP 2PN2C INTO EXISTING B PHASE TRANSFORMER 1 EA $368.05 368.05$                    

LOOP 4PN4C INTO EXISTING OPEN DELTA TRANSFORMER 1 EA $890.00 890.00$                    

LOOP 6PN6C INTO EXISTING 3 PHASE TRANSFORMER 1 EA $569.67 569.67$                    

EXISTING DUCT TO BE REUSED FOR NEW FEEDER CONNECTION TO MH AT 
330 SOUTH OCEAN BLVD.

350 LF $16.00 5,600.00$                 

LOCATE EXISTING FEEDER CONDUIT CAPPED BELOW GRADE & MAKE 
CONNECTION

1 EA $3,200.00 3,200.00$                 

CONNECT CONDUITS TO EXISTING SPLICE BOX 2 EA $1,850.00 3,700.00$                 

INTERCEPT EXISTING SERVICE 37 EA $473.20 17,508.40$               

INTERCEPT EXISTING PRIMARY VAULT 3 EA $2,244.00 6,732.00$                 

INTERCEPT EXISTING PRIMARY RISER 7 EA $2,400.00 16,800.00$               

LAY DOWN EXISTING RISER INTO PROPOSED SPLICE BOX 6 EA $2,850.00 17,100.00$               

CORE DRILL EXISTING FPL MANHOLE & CONNECT FNC 1 EA $35,000.00 35,000.00$               

CONNECT FNC TO EXISTING FEEDER MANHOLE 1 EA $35,000.00 35,000.00$               

CONNECT 2FNC TO EXISTING FEEDER MANHOLE 1 EA $35,000.00 35,000.00$               

CONNECT 3FNC TO EXISTING FPL MANHOLE TO REUSE EXISTING DUCTS TO 
LOOP 350 & 360 SOUTH OCEAN BLVD. SWITCH VAULTS & TO PULL NEW 
FEEDER TO MANHOLE TO THE NORTH

1 EA $35,000.00 35,000.00$               

CONNECT FNC TO MAKE READY POLE 1 EA $3,600.00 3,600.00$                 

CONNECT CONDUITS TO EXISTING FPL VAULT 1 EA $2,244.00 2,244.00$                 

LAY DOWN EXISTING RISER INTO EXISTING FPL VAULT 1 EA $2,850.00 2,850.00$                 

INTERCEPT EXISTING PRIMARY 4 EA $2,448.00 9,792.00$                 

INTERCEPT EXISTING FIBER DUCTS 1 EA $2,400.00 2,400.00$                 

REMOVAL OF ALL RISERS (conduit, wire and u-guard) UP THE POLE FOR BOTH 
PRIMARY AND SECONDARY.  THIS ALSO INCLUDES THE SECONDARY WIRE 
SPANNING BETWEEN THE POLE AND RESIDENCE

1 LS $425,000.00 425,000.00$             

POLE & OVERHEAD WIRE REMOVAL/DISPOSAL COMPLETE 0 EA BY OTHERS

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 150 
AUSTRALIAN AVE

1 EA
$9,444.48 9,444.48$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 201 
AUSTRALIAN AVE

1 EA
$4,766.80 4,766.80$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 220 
AUSTRALIAN AVE

1 EA
$6,654.40 6,654.40$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 222 
AUSTRALIAN AVE

1 EA
$8,727.50 8,727.50$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 226 
AUSTRALIAN AVE

1 EA
$15,392.86 15,392.86$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 232 
AUSTRALIAN AVE 

1 EA
$18,462.93 18,462.93$               
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Item Description Quantity U/M Unit Price Amount
 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 234 
AUSTRALIAN AVE

1 EA
$6,327.70 6,327.70$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 301 
AUSTRALIAN AVE

1 EA
$4,720.00 4,720.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 214 
BRAZILIAN AVE

1 EA
$13,894.00 13,894.00$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 226 
BRAZILIAN AVE

1 EA
$17,192.86 17,192.86$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 227 
BRAZILIAN AVE

1 EA
$11,008.00 11,008.00$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 214 
CHILEAN AVE

1 EA
$28,480.00 28,480.00$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 214 
CHILEAN AVE

1 EA
$0.00 -$                          

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 226 
CHILEAN AVE

1 EA
$15,392.86 15,392.86$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 230 
CHILEAN AVE

1 EA
$7,238.14 7,238.14$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 301 
CHILEAN AVE

1 EA
$2,678.40 2,678.40$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 122 
PERUVIAN AVE

1 EA
$7,880.20 7,880.20$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 126 
PERUVIAN AVE

1 EA
$6,266.20 6,266.20$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 126 
PERUVIAN AVE

1 EA
$6,011.80 6,011.80$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 134 
PERUVIAN AVE

1 EA
$9,376.00 9,376.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 145 
PERUVIAN AVE

1 EA
$10,233.60 10,233.60$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 155 
PERUVIAN AVE

1 EA
$9,215.89 9,215.89$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 173 
PERUVIAN AVE

1 EA
$8,622.40 8,622.40$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 217 
PERUVIAN AVE

1 EA
$5,395.40 5,395.40$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 231 
PERUVIAN AVE

1 EA
$2,310.90 2,310.90$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 235 
PERUVIAN AVE

1 EA
$3,070.84 3,070.84$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 249 
PERUVIAN AVE

1 EA
$7,604.95 7,604.95$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 249 
PERUVIAN AVE

1 EA
$3,174.10 3,174.10$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 249 
PERUVIAN AVE

1 EA
$3,472.00 3,472.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 326 
PERUVIAN AVE

1 EA
$3,004.00 3,004.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 326 
PERUVIAN AVE

1 EA
$3,264.85 3,264.85$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 353 
PERUVIAN AVE

1 EA
$4,759.00 4,759.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT PERUVIAN 
AVE PARKING LOT

1 EA
$1,500.00 1,500.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 296 S 
COUNTY RD

1 EA
$8,768.65 8,768.65$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 336 S 
COUNTY RD

1 EA
$5,668.88 5,668.88$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 340 S 
COUNTY RD

1 EA
$3,584.64 3,584.64$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 359 S 
COUNTY RD

1 EA
$14,375.00 14,375.00$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 361 S 
COUNTY RD

1 EA
$8,604.60 8,604.60$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 401 S 
COUNTY RD

1 EA
$8,688.00 8,688.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 219 (221) 
WORTH AVE

1 EA
$12,791.80 12,791.80$               
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Item Description Quantity U/M Unit Price Amount
 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 247 WORTH 
AVE

1 EA
$3,264.00 3,264.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 247 WORTH 
AVE

1 EA
$2,697.25 2,697.25$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 259 WORTH 
AVE

1 EA
$2,850.00 2,850.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 309 WORTH 
AVE

1 EA
$7,892.80 7,892.80$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 313 WORTH 
AVE

1 EA
$4,672.30 4,672.30$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 325 (323) 
WORTH AVE

1 EA
$4,625.10 4,625.10$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 325 WORTH 
AVE

1 EA
$9,275.80 9,275.80$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 325 WORTH 
AVE

1 EA
$8,128.40 8,128.40$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 329 WORTH 
AVE 

1 EA
$4,740.10 4,740.10$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 331 WORTH 
AVE

1 EA
$4,795.00 4,795.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 341 WORTH 
AVE

1 EA
$10,043.00 10,043.00$               

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 341 WORTH 
AVE

1 EA
$5,682.00 5,682.00$                 

CUSTOMER SERVICE INSTALLATION PER PLAN SHEET C9.00 AT 341 WORTH 
AVE

1 EA
$1,800.00 1,800.00$                 

ATT 979,343.40$             

FURNISH AND INSTALL 1-1-ATT-S CONDUITS 8080 LF $13.98 112,958.40$             

FURNISH AND INSTALL 2-1-ATT-S CONDUITS 407 LF $18.65 7,590.55$                 

FURNISH AND INSTALL 3-1-ATT-S CONDUITS 65 LF $23.65 1,537.25$                 

FURNISH AND INSTALL 1-2-ATT-S CONDUITS 3785 LF $22.79 86,260.15$               

FURNISH AND INSTALL 2-2-ATT-S CONDUITS 172 LF $27.45 4,721.40$                 

FURNISH AND INSTALL 3-2-ATT-S CONDUITS 17 LF $33.15 563.55$                    

FURNISH AND INSTALL 1-4-ATT-S CONDUITS 108 LF $35.21 3,802.68$                 

FURNISH AND INSTALL 1-2-ATT-M CONDUITS 1393 LF $22.79 31,746.47$               

FURNISH AND INSTALL 2-2-ATT-M CONDUITS 62 LF $27.45 1,701.90$                 

FURNISH AND INSTALL 3-2-ATT-M CONDUITS 17 LF $33.12 562.96$                    

FURNISH AND INSTALL 1-4-ATT-M CONDUITS 309 LF $35.21 10,879.89$               

FURNISH AND INSTALL 1-5-ATT-M CONDUITS 10768 LF $35.21 379,141.28$             

FURNISH AND INSTALL 2-5-ATT-M CONDUITS 39 LF $50.76 1,979.64$                 

FURNISH AND INSTALL ATT FLUSH VAULT 30"X48"/NON ROAD RATED/TIER 

22

86 EA $2,175.13 187,061.18$             

FURNISH AND INSTALL ATT FLUSH VAULT 30"X48"/ROAD RATED/H20 2 EA $9,390.32 18,780.64$               

FURNISH AND INSTALL ATT HANDHOLE 10"X15" / NON ROAD RATED / TIER 22 42 EA $2,175.13 91,355.46$               

INTERCEPT EXISTING ATT RISER 26 EA $750.00 19,500.00$               

CONNECT ATT CONDUIT TO EXISTING ATT PEDESTAL 1 EA $775.00 775.00$                    

CONNECT ATT CONDUIT TO EXISTING ATT VAULT 2 EA $775.00 1,550.00$                 

INTERCEPT EXISTING ATT SERVICE 33 EA $475.00 15,675.00$               

INTERCEPT EXISTING ATT CABLE / SERVICE 2 EA $475.00 950.00$                    

CONNECT ATT CONDUIT TO EXISTING CUSTOMER PULLBOX 1 EA $250.00 250.00$                    

FURNISH AND INSTALL ATT PEDESTALS 0 EA BY OTHERS

ATT ENGINEERING & INSTALLATION FEES 0 EA BY OTHERS
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Item Description Quantity U/M Unit Price Amount
 

COMCAST 649,352.31$             

FURNISH AND INSTALL 1-1-CC-S CONDUITS 1544 LF $17.62 27,205.28$               

FURNISH AND INSTALL 2-1-CC-S CONDUITS 222 LF $22.79 5,059.38$                 

FURNISH AND INSTALL 3-1-CC-S CONDUITS 80 LF $23.82 1,905.60$                 

FURNISH AND INSTALL 4-1-CC-S CONDUITS 10 LF $26.93 269.30$                    

FURNISH AND INSTALL 1-2-CC-S CONDUITS 1543 LF $22.79 35,164.97$               

FURNISH AND INSTALL 2-2-CC-S CONDUITS 245 LF $25.89 6,343.05$                 

FURNISH AND INSTALL 3-2-CC-S CONDUITS 10 LF $29.90 299.00$                    

FURNISH AND INSTALL 4-2-CC-S CONDUITS 59 LF $34.50 2,035.50$                 

FURNISH AND INSTALL 1-2-CC-M CONDUITS 1871 LF $17.62 32,967.02$               

FURNISH AND INSTALL 1-3-CC-M CONDUITS 9739 LF $29.01 282,528.39$             

FURNISH AND INSTALL 2-3-CC-M CONDUITS 4192 LF $47.64 199,706.88$             

FURNISH AND INSTALL 3-3-CC-M CONDUITS 937 LF $47.64 44,638.68$               

FURNISH AND INSTALL 4-3-CC-M CONDUITS 58 LF $56.97 3,304.26$                 

STUB UP AT EXISTING COMCAST SERVICE 17 EA $200.00 3,400.00$                 

STUB UPEXISTING COMCAST RISER 11 EA $200.00 2,200.00$                 

CONNECT COMCAST CONDUITS TO EXISTING VAULT 3 EA $775.00 2,325.00$                 

FURNISH AND INSTALL COMCAST VAULT 0 EA BY OTHERS

FURNISH AND INSTALL COMCAST VHUB 0 EA BY OTHERS

FURNISH AND INSTALL COMCAST POWER SUPPLY 0 EA BY OTHERS

FURNISH AND INSTALL COMCAST LCP 0 EA BY OTHERS

FURNISH AND INSTALL COMCAST PEDESTALS 0 EA BY OTHERS

COMCAST ENGINEERING & INSTALLATION FEES 0 EA BY OTHERS

$6,595,331.05

*CONTRACTOR IS ENCOURAGED TO DIRECTIONAL DRILL ANY CONDUITS WHERE POSSIBLE OR IF UNFEASABLE TO OPEN CUT.

THE OBJECTIVE IS TO AVOID COSTLY PROPERTY RESTORATION

*ROCK MAY BE ENCOUNTERED; EXCAVATION OR DRILLING OF ROCK SHOULD BE ANTICIPATED. THOUROUGH INVESTIGATION

IS ENCOURAGED (SEE SOILS REPORT).  IF ROCK IS ENCOUNTERED, CLEAN BACKFILL MUST BE USED.  BOTH 

ROCK EXCAVATION AND CLEAN BACKFILL SHALL BE INCLUDED IN YOUR PRICE.

*DEWATERING IS ANTICIPATED AND SHALL BE INCLUDED IN YOUR PRICE.
  

Item Description Quantity U/M Unit Price Amount

PHASE 5 SOUTH INFRASTRUCTURE

INSTALL CONDUIT TO FUTURE SWITCH AT A-6 SANITARY PUMP STATION 1 ALL $10,000.00 10,000.00$               

INSTALL FPL FURNISHED  0PN1C 8 LF $18.64 149.12$                    

INSTALL FPL FURNISHED  0PN2C 11 LF $20.70 227.70$                    

INSTALL FPL FURNISHED  0PN3C 1225 LF $22.79 27,917.75$               

INSTALL FPL FURNISHED  0PN6C 294 LF $29.00 8,526.00$                 

INSTALL FPL FURNISHED  0FN1C 573 LF $33.14 18,989.22$               

STUB UP & CAP 0PN3C FOR FUTURE CONNECTION 1 EA $250.00 250.00$                    

STUB UP & CAP 0PN6C FOR FUTURE CONNECTION 1 EA $250.00 250.00$                    

CAP 0PN3C BELOW GRADE 6 EA $450.00 2,700.00$                 

CAP 0FN1C BELOW GRADE 5 EA $150.00 750.00$                    

CAP 0PN2C BELOW GRADE 1 EA $300.00 300.00$                    

CAP ATT CONDUIT / 1-5-ATT-M / BELOW GRADE FOR FUTURE EXTENSION 
INTO PHASE 5 NORTH

2 EA $350.00 700.00$                    

STUB UP / CAP COMCAST CONDUIT / 1-3-CC-M / BELOW GRADE FOR 
FUTURE EXTENSION IN PHASE 5

4 EA $350.00 1,400.00$                 

FURNISH AND INSTALL 1-5-ATT-M CONDUITS 640 LF $35.21 22,534.40$               

FURNISH AND INSTALL ATT FLUSH VAULT 30"X48"/NON ROAD RATED/TIER 

22

3 EA $2,175.13 6,525.39$                 

FURNISH AND INSTALL 1-3-CC-M CONDUITS 400 LF $29.01 11,604.00$               

FURNISH AND INSTALL 2-3-CC-M CONDUITS 230 LF $47.64 10,957.20$               

INSTALL FPL FURNISHED PRIMARY SPLICE BOXES; INCL. ALL NECESSARY 

CONNECTIONS AND TIE-INS

1 EA $1,553.65 1,553.65$                 

125,334.43$             

 

PHASE 5 SOUTH INFRASTRUCTURE DIRECT COSTS

Total Direct Construction Cost
*INSTALLATION SHALL INCLUDE SAWCUTTING, ASPHALT REMOVAL, DISPOSAL, AND TEMPORARY ROADWAY RESTORATION PER PLAN 
DETAILS INCLUDING ANY DISTURBED LINE STRIPING.
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From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Jason Lee, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: A6 Wastewater Pump Station Improvements

Plans: Based On Bid Set Plans/Specifications BCI Dated May 4, 2021

Complete Plan Log Attached

Location: Town of Palm Beach

Proposal Date: 7/12/2021; Rev. 7/26/21

MOBILIZATION (move-in, move-out)

TRANSPORT $65.00 / Hr x 0

EQUIPMENT $35.00 / Hr. x 0

Town of Palm Beach

A6 Wastewater Pump Station Improvements

GENERAL CONDITIONS

Item Description Amount

BASED ON A 5 MONTH DURATION (ALL OVERLAP)

$0.00

$0.00

$0.00

GENERAL CONDITIONS



PROJECT FIELD OFFICE

OFFICE $3,500.00 / mo. x 0

YARD $0.00 / mo. x 0

EMPLOYEE PARKING FEES $500.00 / mo. x 0

WORK PLATFORM FOR YARD $200.00 / mo. x 0

TEMPORARY FENCING FOR YARD $500.00 / mo. x 0

CONSTRUCTION YARD LIGHTING $0.00 / mo. x 0

OFFICE FURNISHINGS $500.00 / mo. x 0

COMPUTERS $300.00 / mo. x 0

PROCORE SOFTWARE $4,750.00 / ls x 1

COPY MACHINE $350.00 / mo. x 0

FAX MACHINE $100.00 / mo. x 0

INTERNET SERVICE $150.00 / mo. x 0

CELLULAR TELEPHONE $500.00 / mo. x 0

TELEPHONE $150.00 / mo. x 0

FEDERAL EXPRESS MAILINGS $100.00 / mo. x 0

POSTAGE $50.00 / mo. x 0

PHOTOGRAPHS

     AERIAL PHOTOS $110.00 / mo. x 0

     JOB PHOTOS $50.00 / wk x 0

     PRE-CONSTRUCTION VIDEO $0.00 / ls x 0

PLAN REPRODUCTION COST/PRINTING $200.00 / set x 0

OFFICE SUPPLIES $50.00 / mo. x 0

FIRST AID SUPPLIES $50.00 / mo. x 0

WATER SERVICE $35.00 / mo. x 0

SANITARY SERVICE $50.00 / mo. x 0

ELECTRIC SERVICE $200.00 / mo. x 0

GARBAGE SERVICE $25.00 / mo. x 0

CONSTRUCTION WATER $500.00 / mo. x 0

JOHN DEERE GATOR (1) $500.00 / mo. x 0

ICE $275.00 / mo. x 0

 

BONDS

GENERAL BOND $1,906,326.00 x 1.25%

SUBCONTRACTORS BONDS

PARTNERING INITIATIVES

NOTICES, LETTERS, INFORMATION MEETINGS

INSURANCE

GENERAL INSURANCE $1,882,496.93 x 1.90%

Commercial General Liability

Comprehensive Automobile Liability

Owner Indemnification

Professional (Errors/Omissions) Liability

Excess/Umbrella Liability

ADD'L INSUREDS  $100.00 / ea. x 0

ADDED INSURANCES

Railroad protective Liability Ins.

Builders Risk Insurance

Installation Floater

Flood Insurance

SUBCONTRACTORS' INSURANCE

SANITARY SERVICES

JOB TOILET (1 ea.) $650.00 / mo. x 5

$0.00

$4,750.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$4,750.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

NOT INCLUDED

$0.00

$0.00

$23,829.08

$23,829.08

$0.00

$0.00

$35,767.44

$35,767.44

$0.00

NOT INCLUDED

NOT INCLUDED

NOT INCLUDED

NOT INCLUDED

INCLUDED IN THEIR DIRECT COSTS

$3,250.00

$3,250.00

GENERAL CONDITIONS



 

TESTING COSTS

DENSITIES

PRESSURE

PROCTORS

BACTERIOLOGICAL NOT INCLUDED

CONCRETE CYLINDERS

ENGINEERING & REPORTING

TV'ING OF INSTALLED LINES NOT INCLUDED

FEES

TOPB BUILDING DEPT. PERMIT FEES/REVISION FEES

PERMIT SUBMISSION AND EXPEDITING

NPDES REPORTING $500/mo @ 5 mos

FDOT GENERAL USE PERMITS

DEWATERING PERMITS

RAILROAD PERMITS

PALM BEACH COUNTY PERMITS

CITY OF WEST PALM BEACH PERMITS

SURVEYING

LAYOUT & ASBUILTS

ALLOWANCE FOR RESTAKING

  & DRAFTING

SMALL HAND TOOLS/EQUIPMENT RENTAL

ALLOWANCE (GENERAL)

HANDLING, STORAGE, UN-LOADING OF OWNER DIRECT PURCHASE MATERIALS

GENERAL CONDITIONS TOTAL

$7,500.00

NIC

$2,500.00

NONE ANTICIPATED

BY OTHERS

$2,500.00

NIC

NO FEE PERMIT

NIC

NIC

$82,596.52

$5,000.00

$5,000.00

SEE DIRECT COSTS

$0.00

$0.00

N/A

GENERAL CONDITIONS



From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Kevin Schanen, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: Townwide Overhead Utility Undergrounding - Phase 4 - South

Plans:

Location: Town of Palm Beach

Proposal Date: 7/12/2021; Rev. 7/26/21

MOBILIZATION (move-in, move-out)

TRANSPORT $65.00 / Hr x 0

EQUIPMENT $35.00 / Hr. x 0 $0.00

Town of Palm Beach

Townwide Overhead Utility Undergrounding

Phase 4 - South 

GENERAL CONDITIONS

Item Description Amount

BASED ON A 24 MONTH DURATION

$0.00

$0.00

Based On Bid Set Plans/Specifications BCI Dated April 5, 2021

Complete Plan Log Attached

GENERAL CONDITIONS



PROJECT FIELD OFFICE

OFFICE $3,500.00 / mo. x 5

YARD $0.00 / mo. x 0

EMPLOYEE PARKING FEES $500.00 / mo. x 0

WORK PLATFORM FOR YARD $200.00 / mo. x 0

TEMPORARY FENCING FOR YARD $500.00 / mo. x 0

CONSTRUCTION YARD LIGHTING $0.00 / mo. x 0

OFFICE FURNISHINGS $500.00 / mo. x 5

COMPUTERS $300.00 / mo. x 5

PROCORE SOFTWARE $13,500.00 / ls x 1

COPY MACHINE $350.00 / mo. x 5

FAX MACHINE $100.00 / mo. x 0

INTERNET SERVICE $150.00 / mo. x 5

CELLULAR TELEPHONE $500.00 / mo. x 5

TELEPHONE $150.00 / mo. x 5

FEDERAL EXPRESS MAILINGS $100.00 / mo. x 0

POSTAGE $50.00 / mo. x 5

PHOTOGRAPHS

     AERIAL PHOTOS $110.00 / mo. x 0

     JOB PHOTOS $50.00 / wk x 0

     PRE-CONSTRUCTION VIDEO $33,500.00 / ls x 1

PLAN REPRODUCTION COST/PRINTING $200.00 / set x 5

OFFICE SUPPLIES $50.00 / mo. x 5

FIRST AID SUPPLIES $50.00 / mo. x 5

WATER SERVICE $35.00 / mo. x 5

SANITARY SERVICE $50.00 / mo. x 5

ELECTRIC SERVICE $200.00 / mo. x 5

GARBAGE SERVICE $25.00 / mo. x 5

CONSTRUCTION WATER $500.00 / mo. x 5

JOHN DEERE GATOR (1) $500.00 / mo. x 0

ICE $275.00 / mo. x 5

 

BONDS

GENERAL BOND $8,966,856.00 x 1.25%

SUBCONTRACTORS BONDS

PARTNERING INITIATIVES

NOTICES, LETTERS, INFORMATION MEETINGS

INSURANCE

GENERAL INSURANCE $8,854,770.30 x 1.90%

Commercial General Liability

Comprehensive Automobile Liability

Owner Indemnification

Professional (Errors/Omissions) Liability

Excess/Umbrella Liability

ADD'L INSUREDS  $100.00 / ea. x 0

ADDED INSURANCES

Railroad protective Liability Ins.

Builders Risk Insurance

Installation Floater

Flood Insurance

SUBCONTRACTORS' INSURANCE

SANITARY SERVICES

JOB TOILET (2 ea.) $1,300.00 / mo. x 24

$1,750.00

$81,425.00

$17,500.00

$0.00

$0.00

$0.00

$0.00

$0.00

$2,500.00

$1,500.00

$0.00

$13,500.00

$250.00

$0.00

$750.00

$2,500.00

$750.00

$0.00

$250.00

$0.00

$0.00

$33,500.00

$1,000.00

$168,240.64

$0.00

NOT INCLUDED

$168,240.64

$31,200.00

$31,200.00

NOT INCLUDED

NOT INCLUDED

NOT INCLUDED

INCLUDED IN THEIR DIRECT COSTS

$0.00

$250.00

$175.00

$250.00

$1,000.00

$125.00

$2,500.00

$0.00

$1,375.00

$112,085.70

$112,085.70

NOT INCLUDED

GENERAL CONDITIONS



 

TESTING COSTS

DENSITIES

PRESSURE NOT INCLUDED

PROCTORS

BACTERIOLOGICAL NOT INCLUDED

CONCRETE CYLINDERS

ENGINEERING & REPORTING

TV'ING OF INSTALLED LINES NOT INCLUDED

FEES

TOPB BUILDING DEPT. PERMIT FEES/REVISION FEES

PERMIT SUBMISSION AND EXPEDITING

NPDES REPORTING $500/mo @ 24 mos

FDOT GENERAL USE PERMITS

DEWATERING PERMITS

RAILROAD PERMITS

PALM BEACH COUNTY PERMITS

CITY OF WEST PALM BEACH PERMITS

SURVEYING

LAYOUT & ASBUILTS Avirom

ALLOWANCE FOR RESTAKING

  & DRAFTING

SMALL HAND TOOLS/EQUIPMENT RENTAL

ALLOWANCE (GENERAL)

HANDLING, STORAGE, UN-LOADING OF OWNER DIRECT PURCHASE MATERIALS

GENERAL CONDITIONS TOTAL

$12,000.00

BY OTHERS

$22,500.00

NONE ANTICIPATED

$589,706.34

NIC

NO FEE PERMIT

NIC

NIC

NIC

$162,255.00

$162,255.00

SEE DIRECT COSTS

$0.00

$0.00

N/A

$12,000.00

GENERAL CONDITIONS
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From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Jason Lee, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: A6 Wastewater Pump Station Improvements

Plans: Based On Bid Set Plans/Specifications BCI Dated May 4, 2021

Location: Town of Palm Beach

Proposal Date: July 12, 2021

 Hrs./Week Weeks Rate/Hr. Amount

Based on a 5 month duration - Starting April 2022

Project Principal 2 21 175.00$             7,350.00$              

 

Senior Project Manager 0 21 150.00$             -$                       

Project Manager 16 21 100.00$             33,600.00$            

Assistant Project Manager 0 21 75.00$               -$                       

Superintendent/Construction Field Manager 24 21 100.00$             50,400.00$            

Merchant/Resident Liaison    0 21 75.00$               -$                       

Project Accountant 2 21 90.00$               3,780.00$              

Administrative Assistant 0 21 50.00$               -$                       

Field Office Clerk 0 21 50.00$               -$                       

95,130.00$            

Item Description

Town of Palm Beach

A6 Wastewater Pump Station Improvements

CONSTRUCTION PHASE MANAGEMENT FEE

Complete Plan Log Attached

MANAGEMENT FEE



From:  Burkhardt Construction, Inc. 

Attn: Marc Kleisley, Vice President

1400 Alabama Ave. 

West Palm Beach, FL 33401

Ph: (561) 659-1400

Fax: (561) 659-1402

Owner: Town Of Palm Beach

Public Works & Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL  33401

Tel: (561) 838-5440

Fax: (561) 835-4691

Engineer: Kimley-Horn & Associates, Inc.

Attn: Kevin Schanen, P.E.

1920 Wekiva Way, Suite 200

West Palm Beach, FL.  33411

Ph: (561) 845-0665

Fax: (561) 863-8175

Project: Townwide Overhead Utility Undergrounding - Phase 4 - South

Plans: Based On Bid Set Plans/Specifications BCI Dated April 5, 2021

Location: Town of Palm Beach

Proposal Date: July 12, 2021

Rate/Hr. Amount

Based on a 24 month duration - Starting October 1, 2021

thru October 2021 5 weeks

November 2021 thru January 2022 13 weeks

February 2022 thru November 2022 43 weeks

December 2022 thru September 2023 43 weeks

104 weeks

 Hrs./Week Weeks  Hrs./Week Weeks  Hrs./Week Weeks  Hrs./Week Weeks

Project Principal 2.5 5 2.5 13 2.5 43 5 43 175.00$  64,312.50$           

 

Senior Project Manager 4 5 4 13 13 43 24 43 150.00$  249,450.00$         

Project Manager 20 5 20 13 20 43 0 43 100.00$  122,000.00$         

Assistant Project Manager 0 5 0 13 0 43 40 43 75.00$    129,000.00$         

Superintendent/Construction Field Manager 4 5 4 13 8 43 32 43 100.00$  179,200.00$         

Merchant/Resident Liaison    4 5 4 13 8 43 32 43 75.00$    134,400.00$         

Project Accountant 0 5 2.5 13 2.5 43 5 43 90.00$    31,950.00$           

Administrative Assistant 0 5 5 13 5 43 10 43 50.00$    35,500.00$           

Field Office Clerk 0 5 0 13 0 43 0 43 50.00$    -$                     

945,812.50$         

Town of Palm Beach

Townwide Overhead Utility Undergrounding

Phase 4 - South 

CONSTRUCTION PHASE MANAGEMENT FEE

Complete Plan Log Attached

Item Description

thru Oct '21 Nov '21 thru Jan '22 Feb '22 thru Nov '22 Dec '22 thru - September '23

MANAGEMENT FEE
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G.M.P. cost estimate does not include additional insurance premiums for naming individual property 

owners as additional insureds.

Project master schedule and schedule updates shall be a bar chart schedule acceptable to the Owner 

prepared by CMAR in house personnel.

Project Manual as described in the contract shall mean the closeout project manual which shall be 

updated periodically and presented to the Owner upon completion of the project.  The information 

contained in this manual shall be as requested by the Owner.

GENERAL

Town of Palm Beach

Townwide Overhead Utility Undergrounding Phase 4 - South

& 

A6 Wastewater Pump Station Improvements

Exceptions & Clarifications - July 12, 2021; Rev. 7/26/21

G.M.P. does not include any capital improvement fees, connection fees or impact fees.

It is understood that the Direct Construction Cost (Exhibit "A") is unit prices for the work shown in the 

plans and as modified by these exceptions and clarifications.

Scope of work and quantities are based on Bid Set Plans received 4/5/2021 for the Townwide Overhead 

Utility Undergrounding - Phase 4 - South . Scope of work and quantities are based on a Bid Set of 

Plans/Specifications received 5/4/2021 for the A6 Wastewater Pump Station Improvements. Complete 

plan log is included with this submittal.

G.M.P. pricing is based on a project start date of October 1, 2021.  Project duration for Townwide 

Overhead Utility Undergrounding -Phase 4 South shall be 30 months from notice to proceed. Project 

duration for the Wastewater Pump Station Improvements shall be 5 months from receipt of equipment.

G.M.P. does not include a construction contingency.  Burkhardt Construction, Inc. recommends that the 

Town carry a construction contingency.

Direct Construction costs are based on a project start date of October 1, 2021.  Due to the volatility of 

current material and labor market, prices are subject to change. Any price increases prior to Contract 

Award for the A-6 Wasterwater pump station improvements shall be passed through to the Owner with 
        proper documentation, and paid for with Contingency.

G.M.P. includes all sales tax on materials.  If the Town elects to purchase the ATT & COMCAST 

materials, the estimated tax savings will be issued in a deductive change order.

Utility easements shall be obtained prior to work being performed in that area. If a construction easement 

has not been obtained it may impact the installation schedule, additional costs may be incurred. 

Reimbursement of costs may be requested and deemed appropriate, if and only if it is mutually agreed 

upon by the Town of Palm Beach and Burkhardt Construction.  If these costs are deemed appropriate 

they will be paid from the Owner's contingency.
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a.

b.

c.

d.

e. The construction contract shall be authorized by the Town Council in the August 2021 Town Council 

meeting.

From October 1, 2021 through November 30, 2021 Regularly scheduled crew work hours shall be from 

8:00 AM to 6:00 PM Monday through Friday. December 1, 2021 through April 17, 2022 crew work hours 

shall be 9:00 AM to 5:00 PM Monday through Friday. From April 18, 2022 through November 30, 2022 

Regularly scheduled crew work hours shall be from 8:00 AM to 6:00 PM Monday through Friday.  

December 1, 2022 through April 9, 2023 crew work hours shall be 9:00 AM to 5:00 PM Monday through 

Friday.  From April 10, 2023 through September 30, 2023 Regularly scheduled crew work hours shall be 

from 8:00 AM to 6:00 PM Monday through Friday.

Night, weekend or holiday work beyond the regularly scheduled work hours stated in item a., which may 

be necessary due to emergency, delay or makeup time, shall be requested on a case by case basis and 

reviewed/approved by the Public Works Staff. If the Public Works Staff approves the request, the 

following Town code section shall not apply to the work performed in this GMP. Sec. 42-198(a) Prohibited . 

During the period of the year commencing on the Monday prior to Thanksgiving of each year and ending 

April 30, no person shall operate or cause to be operated the following machinery or equipment within the 

town (1)Dredges, whether used in making hydraulic fills, dry fills, piledriving or any other 

purpose.(2)Hammer-driven piledrivers, whether operated from water or land, or from motor truck or 

tractor, and whether stationary or moveable.(3)Gasoline, diesel and/or steam engines, operated in such a 

manner as to emit odors or noises offensive or disagreeable to the inhabitants of the town.(4)Dry 

sandblasting machines and jackhammers.(5)Any other class of machinery or appliance that in its 

operation would render the enjoyment of property within the town less agreeable than if such appliances 

or machinery were not operated. 

The schedule makes no provision for delays caused by named storms.

Burkhardt Construction, Inc. (BCI) is not liable for failure to perform such work or any damages that occur 

if such failure is as a result of Acts of God (including fire, flood, earthquake, storm, hurricane or other 

natural disaster). If BCI asserts Force Majeure as the reason for failure to perform such work or such 

damages occur as a result of any Act of God, then BCI  must prove that they took reasonable steps to 

minimize delay or damages caused by unforeseeable events, that BCI substantially fulfilled all obligations, 

and that the owner was timely notified of the likelihood or actual occurrence of the event described as an 

Act of God (Force Majeure).  Any construction related damages that took place as a result, shall be 

repaired or removed and replaced at the same contract unit prices and shall be paid out of the Owner's 

contingency. 

If the proposed design locations of transformers, vaults and handholes change after conduit installation, 

then additional costs may be incurred for the relocation. Reimbursement of costs may be requested and 

deemed appropriate, if and only if it is mutually agreed upon by the Town of Palm Beach and Burkhardt 

Construction.  If these costs are deemed appropriate they will be paid from the Owner's contingency.

In the event that the terms and provisions of all attached Exhibits conflict with or are omitted from the 

terms and provisions of this Contract, the terms and provisions of the attached Exhibits shall govern with 

respect to the performance of the work.

TOPB Building Permits; All permits shall be in hand prior to start of construction.

The following are part of the G.M.P. in order to facilitate the aggressive work schedule.

The project will require free and unlimited jobsite access for workmen and deliveries during all authorized 

work hours.
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Cleaning of the existing storm drainage system within the project limits is not included except to the extent 

caused by contractor negligence that is under the direct supervision of the construction manager.

G.M.P. does not include costs for removal / remediation of asbestos cement pipe or any other hazardous 

materials. 

G.M.P. does not include removal or replacement of any unsuitable subsoils.  Demucking is specifically 

excluded. 

G.M.P. is based upon the use of the Town's property as a construction staging yard located at 6th Street 

and Dixie Highway, West Palm Beach and Phipps Ocean Park. Fence rental and storage containers are 

not included in this GMP.

Prices are based on re-using excavated material for backfill.  No unsuitable subsoil excavation, removal or 

replacement.  Unsuitable soil, if encountered shall be removed, disposed of, replaced as directed by the 

Owner and billed to the Owner at the actual direct cost.

G.M.P. is based on the assumption that portions of roadways will be closed to vehicular traffic during 

some phases of construction. Closures shall be coordinated with the Town and in accordance with the 

Town's Maintenance of Traffic permit conditions.

G.M.P. cost estimate does not include any new street signage, posts or line striping other than what has 

been disturbed due to construction.

WATER / SEWER / STORM DRAINAGE / PUMP STATION
G.M.P. does not include any cost for disposal/treatment of contaminated ground water if encountered 

during dewatering operations.  It is assumed that clean groundwater generated by dewatering operations 

will be discharged into the existing storm drainage system.

G.M.P. cost estimate does not include City of West Palm Beach meter installation and hook-up fees.

G.M.P. cost estimate does not include any gravity sewer work.

BCI/MLCI not be responsible for isolating the existing force main

Prior to decommissioning of the pump station, the Town must conduct a drawdown test and visual 

inspection on each of the existing pumps to determine their current pumping performance and the 

physical condition. After the voltage change has been made pump performance shall be similar to 

performance results determined at decomissioning. BCI/MLCI shall not be responsible for existing pump 

performance.

BCI/MLCI shall perform startup services on all new electrical gear and controls, using commercial power 

and standby power to confirm all electrical gear and controls are working per specifications.

G.M.P cost estimate for pump voltage change is based on re-using existing pump leads.  

G.M.P. cost estimate does not include rehabilitating the existing collection manhole outside of pump 

station. 
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9 G.M.P. cost estimate does not include any chicanes. If a chicane is required, the additional work shall be 

paid from the Owner's contingency.

G.M.P. cost estimate does not include any demolition and removal of any unknown structures during the 

installation of the proposed conduit.  If encountered the additional work shall be paid from Owner's 

contingency.

FRANCHISE UTILITIES
G.M.P. cost estimate does not include any design, engineering or installation fees which may be charged 

to the Owner by franchise utility companies. (electric, telephone, cable tv, gas)

The Construction Manager at Risk shall not assume liability or warranty any work performed by FPL, 

COMCAST, ATT, FPU and/or their subcontractors.

The schedule represents the work controlled by the Construction Manager.  Should the project exceed the 

scheduled duration due to the involvement of entities beyond our control (including but not limited to FPL, 

ATT and Comcast), a "No Fee" time extension for that work shall be issued.  "No Fee" specifically refers 

to the construction phase fee and profit. Should a "Fee" be requested and deemed appropriate, if and only 

if it is mutually agreed upon by the Town of Palm Beach and Burkhardt Construction prior to the granted 

time extension.  

The energizing of the new system is dependent on receiving switching orders from FPL.  Services cannot 

be converted until the transformers are "hot".

G.M.P. does not include FPL's binding cost estimate, Comcast or ATT.  These invoices shall be paid 

directly by the owner.  Once FPL's binding cost estimate is fully executed and FPL materials are released 

to the subcontractor the Town will issue the Notice to Proceed.

G.M.P. cost estimate does not include any ATT wire. Comcast wire and  private side service conduits 

outside the right of way are also excluded from the cost estimate.

G.M.P. cost estimate includes an allowance for concrete restoration after pole removal. This does not 

include any rear easement restoration for FPL pole and wire removal.  Any rear easement landscape 

restoration required as a result of FPL self performed work shall be restored by FPL.

BCI/MLCI not be responsible for the condition of the existing force main and/or gravity sewer system 

outside of pump station.
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ELECTRICAL
G.M.P. cost estimate does not include street lighting. 

ALTERNATES

None

G.M.P. cost estimate does not include pole removal, overhead removal, switching, or energizing the initial 

new underground circuit to the existing FPL electrical system.

G.M.P. cost estimate does not include any fees associated with gas main or service line removal or 

relocation.

Upon (a) achievement of substantial completion; or (b) achievement of substantial completion of all

items for which Burkhardt Construction, Inc. is directly responsible such that the only outstanding items 

preventing finalization and closeout of the permit are either: (1) items which Owner has separately 

contracted for, such as installation, connection or repair of cable, telephone, electric, utility, or other similar 

facilities or services; or (2) items under Burkhardt Construction Inc.’s permit but wholly out of Burkhardt 

Construction Inc.’s control, such as installation, connection or repair of cable, telephone, electric, utility, or 

other similar facilities or services; the Owners shall release Burkhardt Construction, Inc., its respective 

officers, directors, agents and employees (collectively, “BCI”) from all liability and indemnify, save, defend, 

and hold harmless BCI from and against any and all liabilities, damages, claims, losses, and expenses, 

including reasonable attorney’s fees, expenses, and costs (including attorneys’ fees, costs and expenses 

through appeal and attorneys’ fees, costs and expenses incurred in establishingthe right to and the 

amount of indemnification) for injury or damages resulting from, arising out of, caused by, or related to the 

presence of persons or property (other than persons or property under the direct control of BCI) within the 

boundaries of the location at which BCI performed the Work.  This provision shall control over any other 

provision in the Agreement.
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