
Pavement Maintenance Proposal

Town Of Palm 
Beach

Patricia Strayer

Project:

Phase 2 Resurfacing 
Project

N. Lake Trail & Onondaga Ave
Palm Beach FL 33480



Company Info Contact Person

All County Paving
1180 SW 10th St

Delray Beach, FL, 33444

P: 561-588-0949
F: 561-588-2140

http:///www.allcountypaving.com/

Josh Marfleet
Sales & Estimating

JMarfleet@allcountypaving.com
Cell: 561-302-9361

Office 561-588-0949

About Us
All County Paving is a full service asphalt paving and maintenance contractor with over 30 years of expertise in the pavement 

maintenance & construction of parking lots, roadways and recreational surfaces throughout Florida.

We understand that you have needs and issues that are not evident when you seek proposals for your projects. At All County Paving, 
we will share with you the simple best practices that not only provide you with the best project for the money, but also the best 

experience of working with a team of people who understand how to make this easy for you, your customers and the community.

Please find the enclosed proposal as per your request.  Please don't hesitate to contact us with any questions.
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Contractor's Information
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JOB SITE PREPARATION
1. Supply & install inlet protection on all curb inlets to prevent debris from entering the drainage system.

2. At completion of the project remove inlet protection. (In the event of a hurricane ACP will remove inlet protect to 
avoid flooding)

MAINTENANCE OF TRAFFIC
1. Provide MOT to include: Barricades, Cones, Flagging, and signage for operations.

1" MILLING
1. Mill the entire section up to 1” average up to 29,370 square yards.  

2. Mill the existing asphalt in front of concrete tie-ins and asphalt roadways for smooth transition.

3. Thoroughly clean off the existing surface prior to overlay.

4. Clean and remove any related debris from site.

1" ASPHALT PAVING
1. The area under consideration comprises of 29,370 square yards.

2. Tack areas with DOT approved primer tack. 

3. Install 1” average hot plant mixed asphalt Type S-III.

4. Roll and compact areas using a steel drum and rubber tire roller.

5. Remove any related debris from site

THERMOPLASTIC ROAD MARKING MATERIALS
1. Clear away loose dirt and debris.

2. Pour thermoplastic road marking materials to include all existing pavement markings in the area of asphalt overlay 
including temp paint as needed.

3. Thermoplastic will be applied at a rate of 90 wet mils.

4. Glass beads will be incorporated in the material for retro-reflectivity

REFLECTIVE PAVEMENT MARKINGS
1. Supply & install 302 Yellow Reflective Pavement Markers.

Page 3Page 3

Proposal: Phase 2 Resurfacing ProjectProposal: Phase 2 Resurfacing Project



VIA MANANA
1. The area under consideration comprises of 725 square yards.

2. Mill the entire section up to 1" average, sweep clean and remove all debris .

3. Tack areas with DOT approved primer tack. 

4. Install 1” average hot plant mixed asphalt Type S-III.

5. Roll and compact areas using a steel drum and rubber tire roller.

6. Remove any related debris from site

NOTES

1. The terms and conditions of this proposal are those of the contract with  Palm Beach County School Board 17C-19T.
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Spreadsheet

 

Notes:
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Spreadsheet Via Manana

 

Notes:
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Site Map

 

Notes:
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Please find the following breakdown of all services we have provided in this proposal. This proposal originated on October 
23, 2019.

Item Description Cost

1 JOB SITE PREPARATION Included

2 MAINTENANCE OF TRAFFIC Included

3 1" MILLING Included

4 1" ASPHALT PAVING Included

5 THERMOPLASTIC ROAD MARKING MATERIALS Included

6 REFLECTIVE PAVEMENT MARKINGS Included

7 VIA MANANA Included

Total: $409,736.50

Authorization to Proceed & Contract

All Prices quoted are valid for 30 days from the date of  this proposal.

This proposal price is based on work being completed during the hours of 7:00 AM and 6:00 PM, Monday-Friday, 
excluding holidays. Additional fees will apply if work is required to be completed at night or on the weekends. 
Please contact your sales representative for details.

ACCEPTED:  Prices, specifications,terms and conditions are satisfactory and are hereby accepted. You are authorized to do 
the work as specified. Payment will be made as outlined below.
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Payment Terms

We agree to pay the total sum or balance in full upon completion of this project.

I am authorized to approve and sign this project as described in this proposal as well as identified below with our payment 
terms and options.

PROGRESS PAYMENTS NET 30 DAYS

Date:  

   

Patricia Strayer | Town Engineer 
Town Of Palm Beach 
951 Old Okeechobee Rd
West Palm Beach, FL, 33401 
pstrayer@townofpalmbeach.com
C: 561-838-5440
O: 561-838-5440

Josh Marfleet | Sales & Estimating 
JMarfleet@allcountypaving.com
C: 561-302-9361 
All County Paving 
1180 SW 10th St
Delray Beach, FL, 33444
P: 561-588-0949
F: 561-588-2140
http:///www.allcountypaving.com/
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Contract Terms & Conditions

1. This proposal/contract including all terms and conditions shall become a legally binding attachment to any contract 
entered into between All County Paving and the financially responsible company for which the work will be performed.

2. Actual Permit Cost, Procurement Fee of $495.00 per permit and any additional work required by the permit(s) will be 
extra to the contract amount.

3. Job site will be barricaded during work. The contractor will not be responsible for persons breaking through 
barricades, tracking of materials or paint, damages to cars or persons trespassing in designated areas.

4. This contractor recommends a civil engineer be retained for ADA upgrades. As such this contractor makes no claim 
that ADA upgrades will meet any/all local, state and federal guidelines on ADA compliance.

5. All work is to be completed in a workmanlike manner according to standard practices. 

6. All material is guaranteed to be as specified.

7. A certificate of Insurance will be issued upon request prior to commencement of work. 

8. Our workers are covered by Workmen’s Compensation Insurance.

9. In the event of any litigation or other proceeding arising out of this agreement, the prevailing party shall be entitled to 
collect its attorneys' fees and all costs of litigation from the other party, including appellate attorneys' fees. 

10. In the event that any work is done under this agreement as amended, or any side agreement, by All County which 
work is on public property, the (Client/Owner) agrees and understands that the project property which it owns shall be 
charged with all indebtedness hereunder.

11. This proposal specifically excludes the acceptance of a “Pay when Paid Clause” payment clause.

12. Any punch list items must be submitted in writing. No repairs will be made until 90% of the invoice amount has been 
paid.

13. All agreements contingent upon strikes, accidents or delays beyond our control.

14. Any alteration or deviation from above specifications involving extra costs, will be executed only upon written orders, 
and will become an extra charge over and above the estimate. 

15. Material Costs Increase:   Our prices may change with no warning based on US world oil prices.  We base our price 
when we bid the project based on the price of asphalt at that time.  In the event that a price increase happens, you will 
have a new fee to you as well, unless stated in the specifications that a guaranteed material price is included.

16. There will be a charge of $47.50 above the Contract amount to dispose of used materials at an approved 
environmentally compliant waste facility.

17. All County reserves the right to revisit the site if time has elapsed from the original proposal to acceptance.

18. Due to price fluctuations on material costs, this contractor reserves the right to withdraw the proposal at any time prior 
to the commencement of work.

19. Due to the fluctuations in the petroleum markets, All County reserves the right to impose a fuel surcharge.

20. Not responsible for any damage to underground utilities. 

21. Owner to carry fire, tornado and other necessary insurance upon above work.

22. Site Services: The property is responsible to notify all landscapers and garbage companies to not provide service on 
our scheduled work day.  In the event of a reschedule due to unforseen conditions, you are required to let all service 
providers know about the change.

23. Lawn Fertilization:should not be installed seven days before or after service.

24. All County shall be provided with suitable access to the work area. If All County’s work is dependent upon or must be 
undertaken in conjunction with the work of others, such work shall be performed and completed so as to permit All 
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County to perform its work hereunder in an uninterrupted single shift operation.

25.  All County cannot work around vehicles. Management is responsible for towing when owners fail to comply with 
paving and or sealcoating schedule. 

26. Barricaded Parking Lot:  It is vital that all vehicles are removed from our area of work no later than 7:15 am, unless 
otherwise agreed.  As you can imagine, our project costs are based on the property having all cars, people and 
objects off the area of work.  Tow Trucks need to be arranged 5 days prior to the start of any work and must be on call 
to remove cars from the scheduled work zone.  If any cars are left on the area of work, we cannot be held responsible 
for any damage to the vehicles.

27. Driving on Surface: Once you start driving on paved/sealed surface, avoid turning your wheels unless your car is 
moving. We understand this may be difficult to do, but understand that when wheels are turned on a freshly 
paved/sealed asphalt surface, scuffing and turn marks wil be evident.

28. Existing Cracks with vegetation growing should be prepared with a weed killer for several treatments before we arrive 
on the job.

29. Rain: If it's raining the day of scheduled service, assume we aren't coming and we will contact you to reschedule as 
soon as possible.  If it rains after our installation, please contact your representative.  We monitor the weather closely 
and can generally predict this very well. In the event that an unexpected storm happens, we will touch up any areas 
where sealer has not bonded.

30. Sprinklers: should be off 24 hours prior until 48 hours after service.  Avoid lawn cutting during this same period of 
time. The surface must be dry for our arrival.  Areas where the newly sealed pavement is wet may wear prematurely.

31. Please make sure street sweepers are cancelled during the sealcoating projects and should not be used on freshly 
seal coated properties.

32. Any additional mobilizations for Sealcoating will be billed at a rate of $1,750.00 each. If there are any dumpsters in the 
scheduled area to be Sealcoated please have them removed or moved to another area so we can seal under it. If 
they're not moved, there will be an additional mobilization fee to remobilize.

33. All County guarantees the sealer against peeling or flaking off of stable asphalt for a period of (1) year, excluding 
normal wear & tear. All County guarantees all workmanship and materials for up to (1) year, excluding normal wear & 
tear. Warranty starts at conclusion of work and is not valid until payment has been made in full.

34. Overspray on Grass: where grass meets your pavement, you may expect a small “drift spray” of pavement sealer.  
This is normal and will disappear generally after the next mowing. 

35. Seal Coating: Is not a crack filler. All existing cracks in the pavement will still be visible after sealcoating.

36. Any broken car stops will be replaced at an additional cost of $55.00 each.

37. Any additional mobilizations for Paving will be billed at a rate of $5,450.00 each.

38. Any additional reflective pavement markers that are required by the city code will be an additional charge of $12.50 
each to the contract amount.

39. Reflective Pavement Markers are excluded from the warranty.

40. Pavement Sealer: will take several days to fully cure and is sensitive to animal droppings, tree droppings,water stains 
from irrigation systems, ponding water & tire markings  during this time.  This is normal and no reason to be 
concerned, it will fade over time.  Areas of shade will take longer to dry and cure than areas in the direct sunlight.

41. The asphalt surface that will be placed on this project will not have the finish and look of a sealcoat application. If 
sealcoat is desired at a later date, we will be happy to quote you separately.

42. Large cracks in the existing asphalt may reflect through the new asphalt in time.

43. There will be tire tracking, this cannot be avoide. The tracking marks will disappear in time.

44. Standing Water: This contractor cannot guarantee elimination of standing water.

45. Concrete Repairs : This contractor will not be responsible for damage to grass, sod, irrigation or any other 
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underground utilities.  Excavated materials will be left in the islands/landscaped areas.

46. Concrete Grinding: Customer is aware that after grinding of the sidewalks, the concrete will be rough and not uniform 
in appearance. Customer is also aware that grinding of concrete will not eliminate the potential of a liability issue.

47. Delays to All County shall be paid at a rate of $200.00 per half hour. 
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Please click any of the links below to view and print all documents.

Company Attachments

References (Contractor)

References (Property Management)
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https://pms.pavementlayers.com/attachments/8/References (Contractor) 1-16-17 (2).pdf
https://pms.pavementlayers.com/attachments/8/References (Property Management) 1-16-17 (2).pdf

