

Solicitation summary (8218)

Details

Reference number: 2022-01

Procedure: Sealed without Preselection

Description:

The Town of Palm Beach is soliciting proposals from a qualified Construction Manager at Risk for the TOWNWIDE OVERHEAD UTILITY UNDERGROUNDING PROGRAM - ALL REMAINING PHASE. Remaining phases includes 6, 7 and 8 both north and south phases.

The Town reserves the right to accept or reject any and all proposals and to waive any technicalities or irregularities therein. The Town further reserves the right to award the contract to that proposer whose proposal best complies with the RFQ specifications. No proposer may withdraw their proposals for a period of one hundred and eighty (180) days from the date set for the opening thereof.

The Construction Manager at Risk shall be awarded for Phase 6 with option to renew the contract for phases 7 and 8, pending acceptable performance and successful GMP negotiations. Option for renewal will only be exercised upon written agreement and with all original terms and conditions. Each construction phase has an anticipate duration of 18-24 months.

The selected Construction Manager at Risk will furnish all work, necessary permits, and construction supervision to fully complete the construction of an overhead to underground utility conversion project for approximately 5 pole-miles of overhead electric, telephone, and cable TV utilities within the Town of Palm Beach. The work will also include site restoration and utility adjustments. Coordination of FPL installed LED light poles and will also be included in this project. FPU will be performing gas main improvements within the limits of these phases during the undergrounding project. The CMAR will be required to coordinate efforts with FPU during construction.

Please click on "Participate" button at the bottom of this page to download solicitation package and to get started.

PRE-PROPOSAL CONFERENCE

A "NON-MANDATORY" pre-proposal meeting has been rescheduled for:

Date/Time: October 22, 2021 at 9:00am.

*******This pre-proposal meeting will be conducted via virtual conference, through Go-To-Meeting platform*******

Please join my meeting from your computer, tablet or smartphone.

<https://global.gotomeeting.com/join/831541117>

You can also dial in using your phone.

United States: +1 (669) 224-3412

Access Code: 831-541-117

Attendance is strongly encouraged as this will be the only forum to seek clarification from Town staff.

QUESTION DEADLINE

The deadline for questions is seven (7) CALENDAR DAYS before the end of the Offer Phase (due date).

Questions should be submitted through this software platform using the Question & Answer feature.

The Town may provide written addenda up to five (5) calendar days before the date fixed for receiving the bid proposals.

PROPOSAL SUBMISSION

The Town only accepts online submittal of proposals through Negometrix, the eProcurement platform linked to the Town website, promoting a greener footprint. System, nor the Town, will allow any late submissions.

SELECTION COMMITTEE MEETING

Consensus Virtual Meeting through Go-To-Meeting platform will be held on **November 4, 2021 at 3:00 pm.**

DESIGNATED PROCUREMENT REPRESENTATIVE

The Designated Procurement Representatives for this Solicitation is: **Duke Basha, Assistant Purchasing Manager**

email: dbasha@townofpalmbeach.com

Direct phone: (561) 227-7001

All communications regarding this solicitation shall be handled only by Town Purchasing Representatives.

NEGOMETRIX SUPPORT CONTACT:

(Technical) Assistance (Mon - Fri: 8 am to 6 pm)

Negometrix Service Desk

Telephone: (724) 888-5294

Email: servicedesk.us@negometrix.com

Awarded supplier(s)

- Burkhardt Construction, Inc. (Burkhardt Construction, Inc.)

Offers/Applications from suppliers

- Suppliers** (Number of suppliers: 7)
 - Town Demo
 - Participant since : Oct 22 2021 8:42:39 AM
 - Burkhardt Construction, Inc.
 - Participant since : Oct 15 2021 10:26:10 AM
 - Construct Connect
 - Participant since : Oct 14 2021 3:37:05 PM
 - Hypower, Inc.
 - Participant since : Oct 8 2021 3:22:12 PM
 - Lucid Edge
 - Participant since : Oct 5 2021 1:01:02 PM
 - DBE MANAGEMENT LLC DBE UTILITY SERVICES
 - Participant since : Oct 5 2021 11:35:02 AM
 - Envirobidnet.com an Entram Corp.
 - Participant since : Oct 5 2021 10:09:45 AM
- Offer phase** (Number of offers in phase: 2)
 - Burkhardt Construction, Inc. (Burkhardt Construction, Inc.) Time and date of submitting: Oct 25 2021 3:53:37 PM
 - Hypower, Inc. (Hypower, Inc.) Time and date of submitting: Oct 25 2021 9:38:52 PM
- Evaluation** (Number of offers in phase: 1)
 - Burkhardt Construction, Inc. (Burkhardt Construction, Inc.)
- Awarding** (Number of offers in phase: 1)
 - Burkhardt Construction, Inc. (Burkhardt Construction, Inc.)

Schedule

Name	Type	Start date	End date	Responsible person
Creation date	Date	Sep 30 2021 9:53 AM	—	Solicitations Palm Beach
Preparation	Phase	Sep 30 2021 9:53 AM	Oct 5 2021 9:00 AM	
Offer phase	Phase	Oct 5 2021 9:00 AM	Oct 26 2021 2:00 AM	
Pre-Proposal Conference	Date	Oct 22 2021 9:00 AM	—	
Evaluation	Phase	Oct 26 2021 2:00 AM	Dec 13 2022 9:00 AM	
Selection Committee Online Meeting via Go To Meeting	Date	Nov 2 2021 10:00 AM	—	
Interviews, if conducted	Date	Nov 10 2021 10:00 AM	—	
Award phase	Date	Dec 13 2022 9:00 AM	—	

Results

• **Offer phase** (Oct 5 2021 - Oct 26 2021)

Result		Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
		1	Burkhardt Construction, Inc.	–	–	–	1	–	—	81.67%	Yes
		2	Hypower, Inc.	–	–	2	–	–	—	5%	No

• **Evaluation**

Result		Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
		1	Burkhardt Construction, Inc.	–	–	–	1	–	—	81.67%	Yes

• **Awarding**

Result		Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score
		1	Burkhardt Construction, Inc.	–	–	–	1	–	—	81.67%

Contracts

There are no contracts added

Comments

No comments