
Owner: TOWN OF PALM BEACH PUBLIC WORKS

Public Works and Engineering Dept

951 Old Okeechobee Road

West Palm Beach, FL 33401

Designer: N/A

Plans:
Sheets C3.02 through C3.21 Colored Work Areas Provided by BCI

Location: La Puerta Way - Partial Mill and Resurface

Nightingale Trail - Partial Mill and Resurface

Mockingbird Trail

Palmo Way

Kenlyn Road

Merrain Road

N. Lake Way - From Osceola Way through La Puerta Way

N. Ocean Way - From Merrain Road to Nightingale Road

N. Oceam Blvd. - From Ocean Terrace to 30' South of La Puerta Way

Town of Palm Beach, FL

Sub Bid Due Date: 5/14/2021

Addenda: Addendum #1

Quantity U/M

UNIT PRICE 19,500.00$         UNIT PRICE 14,300.00$          UNIT PRICE -$                       UNIT PRICE 12,870.00$      

Sanitary Sewer (20-29000)

13 EA 1,500.00$       19,500.00$         1,100.00$       14,300.00$          -$                       990.00$         12,870.00$      

ASPHALT (20-23100) 308,540.00$       360,620.00$        446,150.00$          340,400.00$    
25700 SY 10.30$            264,710.00$       12.20$            313,540.00$        14.50$           372,650.00$          9.50$             244,150.00$    

1100 SY 10.30$            11,330.00$         13.80$            15,180.00$          35.00$           38,500.00$            59.50$           65,450.00$      

200 TN 150.00$          30,000.00$         150.00$          30,000.00$          150.00$         30,000.00$            154.00$         30,800.00$      
1 LS 2,500.00$       2,500.00$           1,900.00$       1,900.00$            5,000.00$      5,000.00$              -$                 

STRIPING & SIGNAGE (20-27000) 15,722.50$         12,867.50$          -$                       -$                 
1 LS 3,000.00$       3,000.00$           2,060.00$       2,060.00$            -$                       -$                 

2150 LF 1.65$              3,547.50$           1.25$              2,687.50$            -$                       -$                 

2100 LF 2.75$              5,775.00$           2.60$              5,460.00$            -$                       -$                 

16 EA 150.00$          2,400.00$           100.00$          1,600.00$            -$                       -$                 

1 LS 500.00$          500.00$              530.00$          530.00$               -$                       -$                 

1 LS 500.00$          500.00$              530.00$          530.00$               -$                       -$                 

Total Direct Construction Cost Base Bid 343,762.50$       387,787.50$        446,150.00$          353,270.00$    

15,000.00$         4,700.00$            19,000.00$            -$                 

ADD Additional Cost to Transport and Store Equipment at 265 Palmo Way for Each Night 1 LS  $    15,000.00 15,000.00$         4,700.00$       4,700.00$            19,000.00$    19,000.00$            -$                 

Total Direct Construction Cost Base Bid Plus Add Alternate #1 358,762.50$       392,487.50$        465,150.00$          -$                 

30,000.00$         12,000.00$          38,000.00$            46,200.00$      

ADD Additional Cost to Demobilize Off The Island and Remobilize Daily 1 LS 30,000.00$     30,000.00$         12,000.00$     12,000.00$          38,000.00$    38,000.00$            46,200.00$    46,200.00$      

Total Direct Construction Cost Base Bid Plus Add Alternate #2 373,762.50$       399,787.50$        484,150.00$          399,470.00$    

59,716.00$         68,659.00$          60,390.00$            -$                 

6820 SY 10.30$            70,246.00$          $           12.20 83,204.00$           $          14.50 98,890.00$            -$                 

-1100 SY 10.30$            (11,330.00)$         $           13.80 (15,180.00)$          $          35.00 (38,500.00)$           -$                 

4 EA 150.00$          600.00$               $         100.00 400.00$               -$                       -$                 

1 LS 100.00$          100.00$               $         175.00 175.00$               -$                       -$                 

1 LS 100.00$          100.00$              60.00$            60.00$                 -$                       -$                 

Total Direct Construction Cost Base Bid Plus Add Alternate #3 403,478.50$       456,446.50$        506,540.00$          -$                 

White RPMs For FPL Transformers and Switch Gear

ADD Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack (Nightingale and La Puerta)

ADD 24 in. White Thermoplastic Striping Stop Bars (Nightingale and La Puerta)

ADD Blue RPMs For Fire Hydrants (Nightingale and La Puerta)

ADD White RPMs For FPL Transformers and Switch Gear (Nightingale and La Puerta)

Temp to Perm Striping

Skip Yellow Thermoplastic With Necessary RPM's ( N. Ocean Blvd)

Double Yellow Thermoplastic With Necessary RPM's (N. Lake Way)

24 in. White Thermoplastic Striping Stop Bars

Blue RPMs For Fire Hydrants

Furnish and Install Storm and/or Sanitary Sewer Manhole Ring and Covers per TOPB Standards - 

Include demo existing ring and cover, necessary brick/mortar work, asphalt demo and asphalt patching, 

and MOT as necessary for installation of new ring and cover

Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack
Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas Nightingale and La 

Puerta
Asphalt Leveling Per Ton
Install Water Valve Box Riser Rings (Per COWPB Standards) As Necessary

ADD ALTERNATE #3 - COMPLETE MILLING AND RESURFACING OF NIGHTINGALE AND LA PUERTA

DELETE Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas Nightingale 

and La Puerta

ADD ALTERNATE #2 - DEMOBILIZE AND REMOBILIZE DAILY

ADD ALTERNATE #1 - STORE EQUIPMENT NIGHTLY AT 265 PALMO WAY

HARDRIVES, INC.J.W.Cheatham

TOWN OF PALM BEACH
TOPB Phase 3 North Undergrounding - Milling and Resurfacing 

SITEWORK BID ANALYSIS
5/19/2021

BIG "D" PAVING CO., INC.Ranger Construction Industries

Townwide Undergrounding Phase 3 - North

Description



FROM:  

OWNER: Town of Palm Beach Public Works

951 Old Okeechobee Road

West Palm Beach, FL  33401

DESIGNER N/A

PROJECT: TOPB Phase 3 North Undergrounding - Milling and Resurfacing

PLANS:

Sheets C3.02 through C3.21 Colored Work Areas Provided by BCI

LOCATION: La Puerta Way - Partial Mill and Resurface

Nightingale Trail - Partial Mill and Resurface

Mockingbird Trail

Palmo Way

Kenlyn Road

Merrain Road

N. Lake Way - From Osceola Way through La Puerta Way

N. Ocean Way - From Merrain Road to Nightingale Road

N. Ocean Blvd - From Ocean Terrace to 30' South of La Puerta Way

Town of Palm Beach, FL

PROPOSAL DATE:

ADDENDA: Addendum #1

West Palm Beach, FL 33413

5/14/2021

Townwide Undergrounding Phase 3 - North

7396 Westport Place

Town of Palm Beach

TOPB Phase 3 North Undergrounding - Milling and 

Resurfacing

SITEWORK BID FORM

Guaranteed Maximum Price

J.W.Cheatham, LLC
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Town of Palm Beach

SITEWORK BID FORM

Prepared by Burkhardt Construction, Inc. 

  

Item Description Quantity U/M Unit Price Amount

Sanitary Sewer (20-29000) $19,500.00

Furnish and Install Storm and/or Sanitary Sewer Manhole Ring and Covers per TOPB Standards 

- Include demo existing ring and cover, necessary brick/mortar work, asphalt demo and asphalt 

patching, and MOT as necessary for installation of new ring and cover

13 EA $1,500.00 19,500.00$                    

ASPHALT (20-23100) $308,540.00

Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack 25700 SY $10.30 264,710.00$                  

Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas Nightingale 

and La Puerta

1100 SY $10.30 11,330.00$                    

Asphalt Leveling Per Ton 200 TN $150.00 30,000.00$                    

Install Water Valve Box Riser Rings (Per COWPB Standards) As Necessary 1 LS $2,500.00 2,500.00$                      

STRIPING & SIGNAGE (20-27000) $15,722.50

Temp to Perm Striping 1 LS $3,000.00 3,000.00$                      

Skip Yellow Thermoplastic With Necessary RPM's ( N. Ocean Blvd) 2150 LF $1.65 3,547.50$                      
Double Yellow Thermoplastic With Necessary RPM's (N. Lake Way) 2100 LF $2.75 5,775.00$                      
24 in. White Thermoplastic Striping Stop Bars 16 EA $150.00 2,400.00$                      

Blue RPMs For Fire Hydrants 1 LS $500.00 500.00$                        

White RPMs For FPL Transformers and Switch Gear 1 LS $500.00 500.00$                        

Total Direct Construction Cost Base Bid $343,762.50

$15,000.00

ADD Additional Cost to Transport and Store Equipment at 265 Palmo Way for Each Night 1 LS $15,000.00 15,000.00$                    

Total Direct Construction Cost Base Bid Plus Add Alternate #1 $358,762.50

$30,000.00

ADD Additional Cost to Demobilize Off The Island and Remobilize Daily 1 LS $30,000.00 30,000.00$                    

Total Direct Construction Cost Base Bid Plus Add Alternate #2 $373,762.50

$59,716.00

ADD Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack (Nightingale and La Puerta) 6820 SY $10.30 70,246.00$                    

DELETE Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas 

Nightingale and La Puerta

-1100 SY $10.30 (11,330.00)$                  

ADD 24 in. White Thermoplastic Striping Stop Bars (Nightingale and La Puerta) 4 EA $150.00 600.00$                        

ADD Blue RPMs For Fire Hydrants (Nightingale and La Puerta) 1 LS $100.00 100.00$                        

ADD White RPMs For FPL Transformers and Switch Gear (Nightingale and La Puerta) 1 LS $100.00 100.00$                        

Total Direct Construction Cost Base Bid Plus Add Alternate #3 $403,478.50

TOPB Phase 3 North Undergrounding - Milling 
and Resurfacing

ADD ALTERNATE #3 - COMPLETE MILLING AND RESURFACING OF NIGHTINGALE AND LA 

PUERTA

Submitted By:

J.W.Cheatham, LLC

0

 

West Palm Beach, FL 33413

0

0

7396 Westport Place

ADD ALTERNATE #1 - STORE EQUIPMENT NIGHTLY AT 265 PALM WAY

ADD ALTERNATE #2 - DEMOBILIZE AND REMOBILIZE DAILY
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FROM:  

OWNER: Town of Palm Beach Public Works
951 Old Okeechobee Road
West Palm Beach, FL  33401

DESIGNER N/A

PROJECT: TOPB Phase 3 North Undergrounding - Milling and Resurfacing

PLANS:
Sheets C3.02 through C3.21 Colored Work Areas Provided by BCI

LOCATION: La Puerta Way - Partial Mill and Resurface
Nightingale Trail - Partial Mill and Resurface
Mockingbird Trail
Palmo Way
Kenlyn Road
Merrain Road
N. Lake Way - From Osceola Way through La Puerta Way
N. Ocean Way - From Merrain Road to Nightingale Road
N. Ocean Blvd - From Ocean Terrace to 30' South of La Puerta Way
Town of Palm Beach, FL

PROPOSAL DATE:

ADDENDA:

Town of Palm Beach

TOPB Phase 3 North Undergrounding - Milling and 
Resurfacing

SITEWORK BID FORM

Guaranteed Maximum Price

RANGER CONSTRUCTION INDUSTRIES

Addendum #1

5/14/2021

Townwide Undergrounding Phase 3 - North
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Town of Palm Beach

SITEWORK BID FORM

Prepared by Burkhardt Construction, Inc. 

  
Item Description Quantity U/M Unit Price Amount

Sanitary Sewer (20-29000) $14,300.00
Furnish and Install Storm and/or Sanitary Sewer Manhole Ring and Covers per TOPB 
Standards - Include demo existing ring and cover, necessary brick/mortar work, asphalt demo 
and asphalt patching, and MOT as necessary for installation of new ring and cover

13 EA $1,100.00 14,300.00$                   

ASPHALT (20-23100) $360,620.00
Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack 25700 SY $12.20 313,540.00$                 
Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas Nightingale 
and La Puerta

1100 SY $13.80 15,180.00$                   

Asphalt Leveling Per Ton 200 TN $150.00 30,000.00$                   
Install Water Valve Box Riser Rings (Per COWPB Standards) As Necessary 1 LS $1,900.00 1,900.00$                     

STRIPING & SIGNAGE (20-27000) $12,867.50
Temp to Perm Striping 1 LS $2,060.00 2,060.00$                     
Skip Yellow Thermoplastic With Necessary RPM's ( N. Ocean Blvd) 2150 LF $1.25 2,687.50$                     
Double Yellow Thermoplastic With Necessary RPM's (N. Lake Way) 2100 LF $2.60 5,460.00$                     
24 in. White Thermoplastic Striping Stop Bars 16 EA $100.00 1,600.00$                     
Blue RPMs For Fire Hydrants 1 LS $530.00 530.00$                        
White RPMs For FPL Transformers and Switch Gear 1 LS $530.00 530.00$                        

Total Direct Construction Cost Base Bid $387,787.50

$4,700.00
ADD Additional Cost to Transport and Store Equipment at 265 Palmo Way for Each Night 1 LS $4,700.00 4,700.00$                     

Total Direct Construction Cost Base Bid Plus Add Alternate #1 $392,487.50

$12,000.00
ADD Additional Cost to Demobilize Off The Island and Remobilize Daily 1 LS $12,000.00 12,000.00$                   

Total Direct Construction Cost Base Bid Plus Add Alternate #2 $399,787.50

$68,659.00

ADD Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack (Nightingale and La Puerta) 6820 SY $12.20 83,204.00$                   
DELETE Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas 
Nightingale and La Puerta

-1100 SY $13.80 (15,180.00)$                  

ADD 24 in. White Thermoplastic Striping Stop Bars (Nightingale and La Puerta) 4 EA $100.00 400.00$                        
ADD Blue RPMs For Fire Hydrants (Nightingale and La Puerta) 1 LS $175.00 175.00$                        
ADD White RPMs For FPL Transformers and Switch Gear (Nightingale and La Puerta) 1 LS $60.00 60.00$                          

Total Direct Construction Cost Base Bid Plus Add Alternate #3 $456,446.50

TOPB Phase 3 North Undergrounding - Milling 
and Resurfacing

ADD ALTERNATE #3 - COMPLETE MILLING AND RESURFACING OF NIGHTINGALE AND LA 
PUERTA

Submitted By:

RANGER CONSTRUCTION INDUSTRIES

0

 

0

0
0

0

ADD ALTERNATE #1 - STORE EQUIPMENT NIGHTLY AT 265 PALM WAY

ADD ALTERNATE #2 - DEMOBILIZE AND REMOBILIZE DAILY
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FROM:  

OWNER: Town of Palm Beach Public Works

951 Old Okeechobee Road
West Palm Beach, FL  33401

DESIGNER N/A

PROJECT: TOPB Phase 3 North Undergrounding - Milling and Resurfacing

PLANS:
Sheets C3.02 through C3.21 Colored Work Areas Provided by BCI

LOCATION: La Puerta Way - Partial Mill and Resurface
Nightingale Trail - Partial Mill and Resurface
Mockingbird Trail
Palmo Way
Kenlyn Road
Merrain Road
N. Lake Way - From Osceola Way through La Puerta Way
N. Ocean Way - From Merrain Road to Nightingale Road
N. Ocean Blvd - From Ocean Terrace to 30' South of La Puerta Way
Town of Palm Beach, FL

PROPOSAL DATE:

ADDENDA:

6622 WALLIS ROAD

Town of Palm Beach

TOPB Phase 3 North Undergrounding - Milling and 
Resurfacing

SITEWORK BID FORM

Guaranteed Maximum Price

BIG D PAVING COMPANY, INC.

Addendum #1

WEST PALM BEACH, FL 33413

561-697-2443

5/14/2021

Townwide Undergrounding Phase 3 - North
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Town of Palm Beach

SITEWORK BID FORM

Prepared by Burkhardt Construction, Inc. 

  

Item Description Quantity U/M Unit Price Amount

Sanitary Sewer (20-29000) $0.00

Furnish and Install Storm and/or Sanitary Sewer Manhole Ring and Covers per TOPB 

Standards - Include demo existing ring and cover, necessary brick/mortar work, asphalt demo 

and asphalt patching, and MOT as necessary for installation of new ring and cover

13 EA -$                              

ASPHALT (20-23100) $446,150.00

Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack 25700 SY $14.50 372,650.00$                 

Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas Nightingale 

and La Puerta

1100 SY $35.00 38,500.00$                   

Asphalt Leveling Per Ton 200 TN $150.00 30,000.00$                   

Install Water Valve Box Riser Rings (Per COWPB Standards) As Necessary 1 LS $5,000.00 5,000.00$                     

STRIPING & SIGNAGE (20-27000) $0.00

Temp to Perm Striping 1 LS -$                              

Skip Yellow Thermoplastic With Necessary RPM's ( N. Ocean Blvd) 2150 LF -$                              
Double Yellow Thermoplastic With Necessary RPM's (N. Lake Way) 2100 LF -$                              
24 in. White Thermoplastic Striping Stop Bars 16 EA -$                              

Blue RPMs For Fire Hydrants 1 LS -$                              

White RPMs For FPL Transformers and Switch Gear 1 LS -$                              

Total Direct Construction Cost Base Bid $446,150.00

$19,000.00

ADD Additional Cost to Transport and Store Equipment at 265 Palmo Way for Each Night 1 LS $19,000.00 19,000.00$                   

Total Direct Construction Cost Base Bid Plus Add Alternate #1 $465,150.00

$38,000.00

ADD Additional Cost to Demobilize Off The Island and Remobilize Daily 1 LS $38,000.00 38,000.00$                   

Total Direct Construction Cost Base Bid Plus Add Alternate #2 $484,150.00

$60,390.00

ADD Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack (Nightingale and La Puerta) 6820 SY $14.50 98,890.00$                   

DELETE Mill Existing Asphalt 1 in. and Overlay SP-9.5 Including Tack - 100' Length Areas 

Nightingale and La Puerta

-1100 SY $35.00 (38,500.00)$                  

ADD 24 in. White Thermoplastic Striping Stop Bars (Nightingale and La Puerta) 4 EA -$                              

ADD Blue RPMs For Fire Hydrants (Nightingale and La Puerta) 1 LS -$                              

ADD White RPMs For FPL Transformers and Switch Gear (Nightingale and La Puerta) 1 LS -$                              

Total Direct Construction Cost Base Bid Plus Add Alternate #3 $506,540.00

TOPB Phase 3 North Undergrounding - Milling 

and Resurfacing

ADD ALTERNATE #3 - COMPLETE MILLING AND RESURFACING OF NIGHTINGALE AND LA 

PUERTA

Submitted By:

BIG D PAVING COMPANY, INC.

0

 

WEST PALM BEACH, FL 33413

561-697-2443

0

6622 WALLIS ROAD

ADD ALTERNATE #1 - STORE EQUIPMENT NIGHTLY AT 265 PALM WAY

ADD ALTERNATE #2 - DEMOBILIZE AND REMOBILIZE DAILY
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DATE:

EMAIL:

NAME OF PROJECT:
LOCATION:
PLANS & SPECS:

QTY UNIT UNIT COST UNIT TOTAL TOTAL 
13          EA $990.00 $12,870.00

`

10          EA $3,300.00 $33,000.00
25,700   SY $9.50 $244,150.00

4           EA $3,300.00 $13,200.00
1,100     SY $59.50 $65,450.00

200        TN $154.00 $30,800.00
$399,470.00

1           
2           
3           
4           
5           
6           
7           
8           
9           

Portable Toilets shall be furnished by GC.

QUOTATION 

Proposal based on Bid Form

TOPB Phase 3 North Asphalt Milling

cj@burkhartconstruction.com

Burkhart Construction, Inc.
Attn:  CJ Rhody

1400 Alabama Avenue
West Palm Beach, FL  33401

May 13, 2021

PRICES ARE VALID FOR 30 DAYS.

HARDRIVES, INC.ACCEPTED BY

Town of Palm Beach, FL 

Sanitary Sewer (20-2900)

Asphalt (20-23100)

Construct site improvements as per plans and specifically stated below.
DESCRIPTION

WE PROPOSE TO FURNISH ALL LABOR, MATERIAL AND EQUIPMENT TO PERFORM THE FOLLOWING:

All MOT shall be by others.
All saw cutting shall be by others.

 - Mobilizations TOPB
 - Mill Ex Asphalt 1" 1340 TN & Resurface 1" SP-9.5

 - Mobilizations 100' Area Nightingale & La Puerta

Hardrives shall not be responsible for the removal & relocation of existing utilities, electrical & signalization lines, poles, boxes & services.

Power steering and fast starts will damage asphalt.  We cannot be held responsible after completion of this project.  Grass and weeds will grow through asphalt.  The control of these is the responsibility of the owner of the property.  Buyer's signed acceptance will constitute a binding contract.  
In the event there is any default in payments due under this contract and the same is placed in the hands of an attorney for collection, the purchaser and/or purchasers agree to pay all cost of collection, including a reasonable attorney's fee

DATE:  ________________________

______________________________

 

_______________________________________
NAME & TITLE

HARDRIVES CANNOT GUARANTEE OR BE RESPONSIBLE FOR ROCK BASE WORK CONSTRUCTED BY OTHERS:

NOTES & EXCLUSIONS:

GRAND TOTAL:

 - Mill Ex Asphalt 1" 52 TN 8 Resurface 1" SP 9.5

Asphalt Leveling per Ton

Hardrives shall not be responsible for the adjustment of valve box covers or any other structures other than manholes in the roadways.

Surveying & Asbuilts are not included.
Bonds are not included.
The quantities shown are based on the Schedule of Bid Items.  Final quantities shall be based on field measurements.
Dumpster for Clean up to be provided By GC.
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