


8218 RFQ No. 2022-01 CMAR Services - Town-wide Overhead Undergrounding Program - All remaining phases- Phase 6, 7 and 8, both N and S

Evaluation phase  Ends on **Dec 13 2022 9:00 AM**

Compare & Select

Offer phase (2) > Evaluation (1) > Awarding



1. SOLICITATION PACKAGE DOCUMENTS & EVALUATION FACTORS

2 of 2 Complete offers

26 Questions


Comparison table

Sort by: Rank

Offers/Applications	Rank	Knockouts of 25	unanswered question(s) of 26	Uploads missed of 20	Incomplete evaluations of 13	Quality score	Phase
 Burkhardt Construction, Inc. Burkhardt Construction, Inc. Oct 25 2021 3:53:37 PM	1	–	–	–	<u>1</u>	81.67%	Awarding
 Hypower, Inc. Hypower, Inc. Oct 25 2021 9:38:52 PM	2	–	–	<u>2</u>	–	5%	Offer phase

Compare by: ☒ Question groups ☐ Questions

Sort by: Rank



Question groups:

- 1.1. SOLICITATION
PACKAGE DOCUMENTS (0%)
- 1.2. SUPPLIER RESPONSE &
ACKNOWLEDGEMENTS (0%)
- 1.3. EVALUATION FACTORS
(100%)
- 1.4. ADDENDUM - If issued
will be posted here. (0%)