




7855 RFQ No. 2022-06 Prequalification of Sanitary and Storm Pump Station Vendors

Evaluation phase  Ends on **Jan 11 2022 10:00 AM**

Compare & Select

Offer phase (8)  Evaluation (8)  Awarding









1. SOLICITATION PACKAGE DOCUMENTS & EVALUATION FACTORS

8 of 8 Complete offers

28 Questions


Comparison table

Sort by: Rank

Offers/Applications	Rank	Knockouts of 27	unanswered question(s) of 28	Uploads missed of 21	Incomplete evaluations of 14	Quality score	Phase
 Murray Logan Construction, LLC Murray Logan Construction, LLC Dec 7 2021 10:58:04 AM	1	–	–	<u>1</u>	–	90.25%	Evaluation
 TLC Diversified, Inc. TLC Diversified, Inc. Dec 7 2021 1:48:53 PM	2	–	–	–	–	82.75%	Evaluation
 Kiewit Infrastructure South Co Kiewit Infrastructure South Co Dec 7 2021 7:58:25 AM	3	–	–	<u>2</u>	–	75.38%	Evaluation
 Hinterland Group, Inc. Hinterland Group, Inc. Dec 7 2021 9:10:10 AM	4	–	–	–	–	73.75%	Evaluation
 Lanzo Construction Co., Florida Lanzo Construction Co., Florida Dec 7 2021 1:45:48 PM	5	<u>2</u>	–	–	–	64.13%	Evaluation
 ric-man international ric-man international Dec 7 2021 1:31:46 PM	6	–	–	<u>3</u>	–	63.5%	Evaluation
 AMICI ENGINEERING CONTRACTORS LLC AMICI ENGINEERING CONTRACTORS LLC Dec 7 2021 11:19:31 AM	7	–	–	<u>4</u>	–	62.5%	Evaluation
 Intercounty Engineering, Inc.	8	–	–	<u>2</u>	–	50.13%	Evaluation

Compare by: ☒ Question groups ☐ Questions

Sort by: Rank



Question groups:

1.1. SOLICITATION PACKAGE DOCUMENTS (0%)

1.2. SUPPLIER RESPONSE & ACKNOWLEDGEMENTS (0%)

1.3. EVALUATION FACTORS (100%)

1.4. ADDENDUM - If issued will be posted here. (0%)